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SECTION 02 41 99 — ELECTRICAL DISTRIBUTION SYSTEM DEMOLITION

PART 1 - GENERAL

1.1 SUMMARY

A.  The Work includes removal of the associated utility lines at the J.C. Boyle powerhouse,
the Copco No. 1 powerhouse, the Copco No. 2 powerhouse, the Iron Gate powerhouse
and area outbuildings and village areas.

1.2 RELATED SECTIONS

A.  Section 02 41 00 — Demolition and Facility Removal.

1.3 REFERENCES

A. Drawings and general provisions of the Contract, including general and supplementary
conditions, apply to this section.

1.4 WORK INCLUDED

A.  The Contractor shall furnish all labor, equipment, and materials necessary to remove,
salvage, and dispose of, abandon, or reset existing power lines and conduits,
communication lines and facilities, and/or miscellaneous structures of all types and as
required for the demolition of the proposed dam, powerhouse, fish facilities and village
installations.

1.5 SUBMITTALS

A. Submit in accordance with the Contract Documents and FERC surrender order articles.

B.  Provide the following submittals before starting any work, in accordance with Section 02
41 00 — Demolition and Facility Removal.

1. Demolition and Removal Plan indicating the following:
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a. Description and schedule of materials to be disposed on site and their
disposal location.

b. Description and schedule of materials to be disposed off site and their
disposal location.

C. Submit Utility Interruption Plan and utility service disconnection schedule.

1.6 WORKSITE CONDITIONS

A.  Contractor to provide record of lockout tagout.

B. Equipment identified to be salvaged shall be inspected and designated for salvage or
disposal in accordance with Section 02 41 00 or as shown on the Drawings.

PART 2 - PRODUCTS (NOT USED)

PART 3 - EXECUTION

3.1 EXAMINATION

A.  Confirm the location of all structures and equipment to be removed.

B.  Confirm the location and condition of all structures and equipment to be salvaged in
accordance with Section 02 41 00 — Demolition and Facility Removal.

3.2 POWER/COMMUNICATION AERIAL LINE REMOVAL/ABANDONMENT

A. The Contractor shall be responsible for removal of any utility line, substation, and
switchyard, as shown on the Contract Drawings that are to be abandoned or removed.
Per Section 02 41 00. Record drawings of below ground concrete, rebar, etc. are not
available for all areas of removal within the switchyards. Foundation layout plans have
been identified at J.C. Boyle Switching Substation and Copco No. 2 Substation; however,
no existing plans are available at Copco No. 1 and Iron Gate Substations. Per Section
02 41 00 3.4 — Removal of Structures and Facilities, remove or abandon in place all
concrete and conduit as described on Drawings.
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B.  The Contractor shall isolate the portion of the lines to be removed or communicate with
the Operator to verify de-energization of powerlines. Any connections on the line to be
removed shall also be de-energized for removal so that all work can be performed in a
safe manner and existing materials are properly salvaged or disposed of.

C. The Contractor is responsible for any necessary lock out/tag out procedures as required
prior to performing any work.

D. The end of line runs to remain shall be suitably determined from the plans. All poles, guy
wires, guy poles, transformers and associated equipment, pole lights, and conduit/riser
equipment shall be removed by the Contractor. Refer to specification 02 41 00 for a list
of salvage materials, applicable to this demolition scope of work.

E. Foundations shall be buried unless regrading of the area results in removal. The
Contractor shall provide two (2) feet of cover material over any remaining structure
base/foundation. Any removal resulting in two (2) foot or less of structure base shall be
totally removed. Ground rods shall be cut off one (1) foot below the finished ground
elevation. Transmission, distribution, communication, and production poles that are to
be removed may be cut two (2) feet below ground line and back-filled with native soil.
Should wood pole removals reveal any contamination from test and treat procedures,
the entire pole length must be removed from the ground.

F.  Any existing lines that have a portion of line run removed and are to remain in service
shall be properly restrained to provide stability of the remaining installation. For general
construction standards refer to applicable PacifiCorp TA Transmission Construction
Standards.

G. The Contractor shall load, haul away, and dispose of in an approved location any debris,
trash, structures, etc. removed from the worksite in accordance with all applicable codes
and regulations.

3.3 CABLE/CONDUIT REMOVAL/ABANDONMENT

A.  The Contractor shall be responsible for removal of any cable line shown on the Contract
Drawings that are to be abandoned or removed. Buried conduit may be abandoned in
place.

B. The Contractor shall isolate the portion of the lines within the conduits to be removed or
communicate with the Operator to verify de-energization or use of the conduit lines. Any
connections on the line to be removed shall also be de-energized for removal so that all
work can be performed in a safe manner and existing materials are properly salvaged or
disposed of.
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C. The Contractor is responsible for any necessary lock out/tag out procedures as required
prior to performing any work.

D. The ends of conduit runs to remain shall be suitably determined from the plans. All
conduits shall be terminated with hand holes or other junction box installations as
detailed in the Contract Drawings.

E. Foundations shall be buried unless regrading of the area results in removal. Removal or
demolishing shall be at the Contractors discretion; however, the Contractor shall provide
two (2) feet of cover material over any remaining structure base/foundation. Any removal
resulting in two (2) foot or less of structure base shall be totally removed. Ground rods
shall be cut off one (1) foot below the finished ground elevation.

F.  Any existing lines that have a portion of line run removed and are to remain in service
shall be properly terminated to provide stability or operation of the remaining installation.

G. The Contractor shall follow all applicable codes and regulations for removal of hazardous
materials and dispose of in a legal and proper manner.

H.  The Contractor shall load, haul away, and dispose of in an approved location any debris,
trash, structures, etc. removed from the worksite in accordance with all applicable codes
and regulations.

3.4 MISCELLANEOUS STRUCTURE REMOVAL/RESET

A.  The Contractor shall be responsible for removal of any miscellaneous structure that as
indicated on the Contract documents and/or drawings.

B. Where miscellaneous structures are to be removed, the Contractor shall remove the
structure, with their attached parts and connections, from supports/foundation, excavate
the supports/foundation, and backfill the void with approved material; the backfill shall
be E9.

C. The Contractor shall load, haul away, and dispose of in an approved location any debris,

trash, structures, parts, connections, etc. removed from the worksite in accordance with
all applicable codes and regulations.

END OF SECTION 02 41 99
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