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PART 1 - GENERAL 

 SUMMARY 

 This specification describes the aggregate material and geotextile requirements, 
including but not limited to: 

1. E2 – Pipe Zone Material. 
2. E3 – Structural Fill. 
3. E4 – Select Fill. 
4. E6/E8 – Bedding Material. 
5. E7a/E7b/E7c – Erosion Protection. 
6. E9/E9a/E9b – General Fill Material. 
7. E10 – Random Fill. 
8. E11 – Class II Aggregate Base. 
9. CR1/CR2 – Concrete Rubble. 

 RELATED SECTIONS 

 Section 31 10 00 – Clearing, Grubbing and Stripping. 

 Section 31 23 00 – Excavation and Fill Placement. 

 Section 31 25 00 – Erosion and Sedimentation Controls. 

 Section 31 60 00 – Foundation Preparation. 

 Section 31 71 00 – Tunnel Construction. 

 Section 32 50 00 – Roads, Bridges and Culverts. 

 REFERENCE STANDARDS 

 Highway and Transportation Officials: 

1. AASHTO M 43 - Standard Specification for Sizes of Aggregate for Road and 
Bridge Construction. 

2. AASHTO M 147 - Standard Specification for Materials for Aggregate and Soil-
Aggregate Subbase, Base, and Surface Courses. 

3. AASHTO T 180 - Standard Method of Test for Moisture-Density Relations of Soils 
Using a 10-lb Rammer and an 18-in. Drop. 
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 ASTM International: 

1. ASTM C136/C136M - Standard Test Method for Sieve Analysis of Fine and 
Coarse Aggregates. 

2. ASTM D123 - Standard Terminology Relating to Textiles. 
3. ASTM D276 - Test Method Identification of Fibres in Textiles. 
4. ASTM D1557 - Standard Test Methods for Laboratory Compaction 

Characteristics of Soil Using Modified Effort 56,000 ft-lbf/ft3. 
5. ASTM D2419 – Standard Test Method for Sand Equivalent Value of Soils and 

Fine Aggregate. 
6. ASTM D2487 - Standard Practice for Classification of Soils for Engineering 

Purposes (Unified Soil Classification System). 
7. ASTM D3744 – Standard Test Method for Aggregate Durability Index. 
8. ASTM D3776 - Standard Test Methods for Mass Per Unit Area (Weight) of Fabric. 
9. ASTM D3786 - Standard Test Method for Bursting Strength of Textile Fabrics – 

Diaphragm Bursting Strength Tester Method. 
10. ASTM D4253 - Standard test method for maximum index density and unit weight 

of soils using a vibratory table. 
11. ASTM D4254 - Standard test method for minimum index density and unit weight 

of soils and calculation of relative density. 
12. ASTM D4318 - Standard Test Methods for Liquid Limit, Plastic Limit, and Plasticity 

Index of Soils. 
13. ASTM D4354 - Practice for Sampling of Geosynthetics for Testing. 
14. ASTM D4355 - Test Method for Deterioration of Geotextiles from Exposure to 

Ultraviolet Light and Water (Xenon-Arc Type Apparatus). 
15. ASTM D4439 - Terminology for Geotextiles. 
16. ASTM D4491 - Standard Test Methods for Water Permeability of Geotextiles by 

Permittivity. 
17. ASTM D4533 - Standard Test Methods for Trapezoid Tearing Strength of 

Geotextiles. 
18. ASTM D4632 - Standard Test Method for Grab Breaking Load and Elongation of 

Geotextiles. 
19. ASTM D4751 - Standard Test Methods for Determining Apparent Opening Size 

of Geotextile. 
20. ASTM D4759 - Practice for Determining the Specification Performance of 

Geosynthetics. 
21. ASTM D4873 - Standard Guide for Identification, Storage, and Handling of 

Geosynthetic Rolls and Samples. 
22. ASTM D6241 - Standard Test Method for the Static Puncture Strength of 

Geotextiles and Geotextile-Related Products Using a 50-mm Probe. 
23. ASTM D6913 – Standard Test Methods for Particle-Size Distribution (Gradation) 

of Soils Using Sieve Analysis. 
24. ASTM D6938 - Standard Test Methods for In-Place Density and Water Content 

of Soil and Soil-Aggregate by Nuclear Methods (Shallow Depth). 

PRIVILEGED AND CONFIDENTIAL



Kiewit Infrastructure West Co. 
Klamath River Renewal Project 
Technical Specifications 

 

31 05 00 - MATERIALS FOR EARTHWORK 

 

  
6 of 20 VA103-640/1-T2 Rev H 

November 13, 2020 
 

 California State Parks Accessibility Guidelines, 2015 Edition. 

 California Department of Transportation (CalTrans) - Standard Specifications: 

1. Section 96 – Geosynthetics. 
2. Section 26 – Aggregate Bases. 

 Oregon Department of Transportation (ODOT) - Standard Specifications: 

1. Section 02320 – Geosynthetics. 

 DEFINITIONS 

 Bedding – Material obtained from existing borrows or by blasting and/or crushing rock, 
cobbles, and boulders, to be used underneath erosion protection. 

 D50 – The diameter of the median rock size in the erosion protection gradation.  

 Filter – Natural or processed sand, gravel and cobbles, crushed rock, crushed gravel, 
or a mixture of these materials. 

 Optimum Moisture Content – The moisture content corresponding to the maximum dry 
density as determined by the standard Proctor compaction test using ASTM D1557. 

 Erosion Protection - Rock material with specified gradations used for the prevention of 
soil erosion caused by exposure to river flows. 

 Riprap – Previously installed rock material which may require sorting to meet Erosion 
Protection gradation specifications. 

 Aggregate Base – Road surface material (per Caltrans Standard Specifications, Section 
26, 4-26) for all newly constructed non-asphalt surface roads. 

 SUBMITTALS 

 Items listed in this section are to be submitted to the Engineer for information prior to the 
start of any Works, unless noted otherwise. 

 Quality Control Plan. 

 Aggregate/Geosynthetic Supplier Accreditation. 
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 Material Certificates: submit test results from manufacturers for review and approval by 
the engineer. 

 Quality Control Test Results: submit test results from QC control tests from materials 
sourced onsite for review and approval by the Engineer. 

 Material source plan: a detailed plan for each source of material including the proposed 
methods of exploitation and processing (if applicable). 

 QUALITY ASSURANCE 

 Perform Work in accordance with relevant state standards (i.e. State of Oregon for JC 
Boyle and State of California Department of Transportation Standards for all other sites). 

 Work shall be in conformance with Drawings, submittals, and other project documents. 

PART 2 - PRODUCTS 

 MATERIALS 

 General. 

1. Materials should be obtained as specified in Section 31 23 00 – Excavation and 
Fill Placement. 

2. Materials shall be composed of durable particles free of organic matter, ice, snow, 
and other frozen materials. Organics are allowed in Type 10 random fill. 

3. All materials shall be well-graded within their gradation limits. 
4. Materials shall be in conformance with gradation bands shown on the Drawings. 

 Aggregate Materials Description and Requirements. 

1. See Clause 2.1, C. for gradation plots. 
2. Type E2 – Pipe Zone. 

a. Material description: Gravel and Sand. 
b. Placement and Compaction: Placed and spread evenly in maximum 6-inch lifts 

compacted to 95% maximum dry density as determined by ASTM D1557. If a 
well-defined density vs moisture curve cannot be determined from ASTM 
D1557, material shall be compacted to 75% relative density as per ASTM 
D4253 and ASTM D4254. 

3. Type E3 – Structural Fill. 
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a. Material description: Gravel, and Sand. 
b. Placement and Compaction: Placed and spread evenly in maximum 8-12 inch 

lifts compacted to 95% maximum dry density as determined by ASTM D698 
(Section 5.3.1 - coarse granular fill), to be observed continuously (i.e. probe 
testing each lift, at 20 ft intervals pending results of test fill). Method 
specification for achieving required compaction shall be determined by the 
Engineer following test fill, per ASTM D698. 

c. Plasticity: Plasticity Index < 12, Liquid Limit <35 as determined by ASTM 
D4318. 

4. Type E4 – Select Fill. 
a. Material description: Cobbles, Gravel, and Sand. 
b. Placement and Compaction: Placed and spread evenly in maximum 18-inch 

lifts compacted to 95% maximum dry density as determined by ASTM D1557. 
If a well-defined density vs moisture curve cannot be determined from ASTM 
D1557, material shall be compacted to 75% relative density as per ASTM 
D4253 and ASTM D4254. 

5. Type E5 – Road Embankment Fill. 
a. Material description: Cobbles, Gravel, Sand and Fines. 
b. Placement and Compaction: Placed and spread evenly in maximum 12-inch 

lifts compacted to 95% maximum dry density as determined by ASTM D1557. 
c. Plasticity: Plasticity Index < 12, Liquid Limit <35 as determined by ASTM 

D4318. 
6. Type E6/E8: Bedding. 

a. Material description: Cobbles and Gravel. 
b. Placement and Compaction: Placed and spread E6/E8 evenly in maximum 12-

inch lifts in a non-segregating manner. Provide nominal compaction using 
construction equipment (e.g. track walk, static rolling, bucket tamping, etc.). 

7. Type E7 – Erosion Protection. 
a. Material description: Boulders and Cobbles. 
b. Erosion protection is categorized by type a/b/c as shown in the following table. 

All E7 erosion protection shall meet or exceed the gradations for each type as 
shown in Table 1. 
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Table 1 – Type E7 – Erosion Protection Details 

E7 Type 
Nominal 
Diameter 

(in) 

D15 Min 
(in) 

D50 Min 
(in) 

D85 Min 
(in) 

E7a 9 5.5 8.5 11.5 

E7b 21 13.0 20.0 27.5 

E7c 36 22.0 34.0 47.0 

c. Placement: See Section 3.4. Thicknesses as shown on Drawings. 
d. Erosion protection to be hard, durable, able to withstand long exposure to 

weathering, and have a minimum bulk saturated surface dry (SSD) specific 
gravity of 2.64 for the Oregon Site and 2.74 for the California Sites.  

e. Erosion Protection should have a durability index of 40 or greater and a sand 
equivalent of 75 or greater. 

f. Size to meet or exceed the size dimensions specified on the rock intermediate 
dimension (secondary axis). 

g. Rock particles with a minimum dimension less than 1/3.5 the maximum 
dimension shall not be used. 

8. Type E9 – General Fill. 
a. Material description: Boulders, Cobbles, Gravel, Sand and Fines. 
b. Placement and Compaction: Type E9 material placed and spread evenly in 

maximum 24-inch lifts. Provide nominal compaction using construction 
equipment (e.g. track walk, static rolling, bucket tamping, etc.). 

9. Type E9a – General Fill. 
a. Material description: Boulders, Cobbles, Gravel, Sand and Fines. 
b. Placement and Compaction: Type E9a material is end dumped or placed with 

no compaction requirement. 
10. Type E9b – General Fill for Final Stabilization. 

a. Material description: Boulders, Cobbles, Gravel, and Sand.  
b. Placement and Compaction: Type E9b material placed and spread evenly in 

maximum 24-inch lift. Provide nominal compaction using construction 
equipment (e.g. track walk, static rolling, bucket tamping, etc.). 

11. Type E10 – Random Fill. 
a. Material description: Overburden, rock, or organics. 
b. No gradation requirements.  
c. Placement: Material shall only be placed in designated disposal sites, as per 

the design drawings. 
d. Compaction: Material shall be track walked to achieve nominal compaction. 
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12. Type E11 – Class II Aggregate Base. 
a. Material description: Gravel and Sand. 
b. Aggregate must be clean and consist of any combination of the following: 

Broken stone, Crushed gravel, Natural rough-surfaced gravel, Sand, 
Processed reclaimed asphalt concrete, PCC, LCB, or CTB. Use either 1-1/2-
inch or 3/4-inch maximum aggregate gradation unless otherwise specified. Do 
not change selected aggregate gradation without authorization.  

c. Caltrans 26-1.02B Class 2 Aggregate Base Aggregate quality characteristics 
must comply with the requirements shown in Table 2.  

Table 2 – Type E11 – Aggregate Quality Characteristics 

Quality Characteristic 
Requirement 

Operating Range Contract Compliance 

Resistance (R-value, min) -- 78 
Sand equivalent (min) 25 22 
Durability index (min) -- 35 

13. Type E12 – Engineered Streambed Material. 
a. Material description: Boulders, Cobbles, Gravel, Sand and Fines. 
b. Placement and Compaction: See Section 3.6. Thicknesses as shown on 

Drawings. 
14. Type E13 – Drain Rock. 

a. Material description: Crushed, clean, angular gravel. 
b. Placement and Compaction: Placed and spread evenly in maximum 6-8 inch 

lifts, compacted using bucket tamping or hand tools. 
c. Drain Rock should have a durability index of 40 or greater and a sand 

equivalent of 75 or greater. 
15. Type CR1/CR2 – Concrete Rubble. 

a. Material description: Broken Concrete/Reinforced Concrete, Boulders, 
Cobbles, Gravel, and Sand. Broken concrete destined for the disposal sites 
shall limit the protruding reinforcing bars to 9 inches in length. Where 
reinforcing bars are bent over the broken concrete pieces, the bent reinforcing 
bars shall be limited to 24 inches in length with a maximum of 4 inches from 
the surface of the broken concrete. Where reinforcing railroad rails are present 
in the concrete pieces, the protruding railroad rail shall not exceed 3 feet in 
length. 
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b. Placement and Compaction of Type CR1: End – Dumped Placement. Concrete 
rubble shall be end-dumped. During placement of concrete rubble, care shall 
be taken to fill voids with soil and rock materials. Concrete rubble shall not be 
used for final stabilization cover material of the disposal sites. Placement of 
concrete rubble in the scour hole at the J.C. Boyle facility differs from the 
specifications outlined in this section. See Technical Specification 31 23 00 
Excavation and Fill Placement for the scour hole backfilling requirements. 

c. Placement and Compaction of Type CR2: Placed and spread evenly in 
maximum 36-inch lift to provide a reasonably level surface for safe passage of 
equipment and then track walked. During placement of concrete rubble Type 
CR2, care shall be taken to fill voids with soil and rock materials as per Section 
3.5. 

 Aggregate Material Gradation Limits. 

1. Table 3 shows the gradation limits for the aggregate materials described in B 
excluding Types E7 – Erosion Protection (shown in B.) and E10 – Random Fill 
(no gradation requirements). The table below shall be used for plotting gradation 
minimum and maximum limits. Sieve sizes as required to test the materials shall 
be selected by the Contractor to provide the necessary information for acceptance 
of the material tested.  

Table 3 – Aggregate Material Gradation limits 

Material 
Type 

Coarse Limit Fine Limit 
US Standard 
Sieve Sizes 

Percent Passing 
by Weight (%) 

US Standard 
Sieve Sizes 

Percent Passing 
by Weight (%) 

E2 
1.5” 100 1/4” 100 

#16 5 #200 12 

     

E3 

3” 100 3/4” 100 

#4 60 #200 30 

#200 5   

     

E4 

4” 100 3/8” 100 

#10 10 #16 60 

  #200 10 

     

E5 
#4 100 3/8” 100 

#10 10 #16 60 
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Material 
Type 

Coarse Limit Fine Limit 
US Standard 
Sieve Sizes 

Percent Passing 
by Weight (%) 

US Standard 
Sieve Sizes 

Percent Passing 
by Weight (%) 

  #200 30 

     

E6 
3” 100 1” 100 

1” 10 3/8” 10 

     

E8 
12” 100 3” 100 

3” 10 1” 10 

     

E9 

20” 100 3/8” 100 

3/4” 10 #16 60 

  #200 30 

     

E9a 
20” 100 #16 100 

3/4” 10 #200 40 

     

E9b 

20” 100 3/8” 100 

3/4” 10 #16 60 

  #200 10 

     

E11 

1” 100 ¾” 100 

¾” 90 #4 60 

#4 35 #30 30 

#30 10 #200 9 

#200 2   

     

E12 

60” 100 40” 100 

40” 85 20” 85 

12” 50 1” 50 

3/8” 0 #200 0 

     

E13 

4” 100 1.5” 100 

3” 30 1” 5 

2” 25   

1” 5   
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Material 
Type 

Coarse Limit Fine Limit 
US Standard 
Sieve Sizes 

Percent Passing 
by Weight (%) 

US Standard 
Sieve Sizes 

Percent Passing 
by Weight (%) 

CR1 
  

36” 100 3/8” 100 

12” 10 #16 60 

  #200 30 

     

CR2 

24” 100 3/8” 100 

6” 10 #16 60 

  #200 30 

 Geotextiles. 

1. Geotextile installed for erosion and sediment control features shall provide bare 
soil retention, nurture vegetation, and provide high performance turf 
reinforcement. An acceptable product is Mirafi TM-Series or equivalent. 

2. Geotextiles to be installed as per the Manufacturers recommendations and 
specifications and the following California and Oregon guidelines: 
a. California Stormwater BMP Handbook – Construction. 
b. Construction Stormwater Best Management Practiced Manual, 1200-C 

NPDES General Permit, State of Oregon, Department of Environmental 
Quality. 

3. Geotextile installed for separation between subgrade and earthfill materials shall 
be a nonwoven, needle-punched fabric that meets the relevant state’s minimum 
physical property requirements, either Table 1 from Caltrans Section 96 
“Geosynthetics” (shown in Table 4), or Table 2 from ODOT Section 02320 
“Geosynthetics and Slope Protection” (shown in Table 5). All numeric values in 
Table 4 except AOS represent MARV in the weakest principal direction. Values 
for AOS represent maximum average roll values. Geotextile shall not be installed 
until conformance test results are reviewed and the geotextile is accepted by the 
Engineer. 
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Table 4 – Nonwoven Separation Geotextile Caltrans Requirements 

Property Value Test Method 

Grab Tensile Strength 250 lbs ASTM D4632 

Grab Tensile Elongation < 50% ASTM D4632 

Tear Strength 90 lbs ASTM D4533 

CBR Puncture Strength 500 lbs ASTM D6241 

Permittivity 0.05 sec-1 ASTM D4491 

Apparent Opening Size (AOS) 0.012 in ASTM D4751 

UV Resistance (at 500 hours) 70% strength retained ASTM D4355 

Table 5 – Nonwoven Separation Geotextile ODOT Requirements 

Property Value Test Method 

Grab Tensile Strength 113 lbs ASTM D4632 

Grab Tensile Elongation 50% ASTM D4632 

Tear Strength 41 lbs ASTM D4533 

CBR Puncture Strength 223 lbs ASTM D6241 

Permittivity 0.05 sec-1 ASTM D4491 

Apparent Opening Size (AOS) No. 30 US Sieve ASTM D4751 

UV Resistance (at 500 hours) 50% strength retained ASTM D4355 

PART 3 - EXECUTION 

 DELIVERY, STORAGE AND HANDLING OF GEOSYNTHENTICS 

 Geosynthetic labeling, shipment, and storage shall follow ASTM D4873. Product labels 
shall clearly show the manufacturer or supplier name, style name, and roll number. 
During all periods of shipment and storage, the geotextile shall be protected from direct 
sunlight, ultraviolet rays, temperature greater than 140 degrees Fahrenheit, and mud, 
dirt, dust, and debris. At no time shall the geotextile be exposed to sunlight for a period 
exceeding 14 days. 

 Each geosynthetic roll shall be wrapped with a material that will protect the geosynthetic 
from damage due to shipment, water, sunlight, and contaminants. 
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 During storage, geosynthetic rolls shall be elevated off the ground and adequately 
covered to protect them from the following: site construction damage, precipitation, 
extended ultraviolet radiation including sunlight, chemicals that are strong acids or strong 
bases, flames including welding sparks, excess temperatures, and any other 
environmental conditions that may damage the physical property values of the 
geosynthetic. 

 INSTALLATION OF GEOTEXTILES 

 The Contractor shall handle all geotextiles in such a manner as to ensure the geotextile 
is not damaged.  

 The surface on which the geotextile is to be placed shall be prepared to a smooth 
condition free of debris or obstructions which may damage the geotextile. The subgrade 
shall be approved by the Engineer prior to geotextile placement. Care shall be taken not 
to entrap stone, excessive dust, or moisture in the geotextile. The Contractor and 
Installer shall not operate equipment over the geotextile without meeting minimum cover 
requirements of capping operations. The Contractor shall follow the Manufacturer’s 
recommendations and these Specifications during installation of the geotextile. 

 Geotextiles shall be deployed free of wrinkles and folds. On slopes, the geotextiles shall 
be anchored at the top and unrolled down the slope. In the presence of wind, all 
geotextiles shall be weighted with sandbags or other material which will not damage the 
geotextile.  

 Adjacent geotextile panels shall have minimum two-foot overlaps. All seams shall be 
oriented parallel to (in the direction of) the slope. Seams constructed perpendicular or 
transverse to the direction of the slope will not be accepted. The geotextile shall be 
examined over the entire surface after installation to ensure that no potentially harmful 
objects are present. 

 Damaged geotextiles and geotextiles contaminated with dirt shall be repaired 
immediately. Repairs shall be made with the same geotextile product style as the original 
material. All repairs shall meet the approval of the Engineer, prior to cover placement. 

 Geotextile panels which require repair to be replaced with new material. Replacement 
material shall have a minimum overlap of two feet at the entire perimeter. All seams shall 
be oriented parallel to (in the direction of) the slope. Seams constructed perpendicular 
or transverse to the slope will not be accepted. 

 Placement of cover on the geotextile shall be accomplished in a manner as to ensure 
that the geotextile is not damaged. Cover material shall be placed within 15 days of 
deployment.  
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 Cover material shall be placed such that excess tensile stress is not mobilized in the 
geotextile. Cover placement operations shall comply with the requirements and 
limitations of the contract documents and project design documents. 

 INSTALLATION OF AGGREGATE MATERIALS 

 Excavation: 

1. Excavate aggregate materials from Site locations as indicated in the Drawings 
and as specified in Section 31 23 00 – Excavation and Fill Placement. 

2. Materials shall be obtained from approved locations or from on-site excavation 
borrow sites operated by the Contractor. 

3. Contractor operated borrow sites shall be developed in accordance with all 
applicable State Acts.  

 Stockpiling: 

1. Separate different aggregate materials with dividers or stockpile apart to prevent 
intermixing of aggregate types or contamination. 

2. Direct surface water away from stockpile site to prevent erosion or deterioration 
of materials as per Section 31 25 00 – Erosion and Sedimentation Controls. 

3. Stockpile hazardous materials on impervious material and cover to prevent 
erosion and leaching until they are disposed. 

 Placement: Place aggregate materials at Site locations as indicated on the Drawings and 
as specified in Section 31 23 00 – Excavation and Fill Placement. 

 Additional specific installation details for Type E7 – Erosion Protection included in  
section 3.4. 

 INSTALLATION OF EROSION PROTECTION - TYPE E7A/E7B/E7C 

 Erosion Protection – Type E7a/E7b/E7c shall be placed mechanically in a well 
interlocked fashion in locations shown in the Drawings to provide scour protection. 

 Erosion protection - Type E7a/E7b/E7c shall not be placed until foundation preparation 
is completed, geotextile installed (if applicable) and the subgrade surfaces have been 
observed by the Engineer. 

 The maximum drop high for Erosion protection - Type E7a/E7b/E7c placement is 2 feet. 

 Erosion protection - Type E7a/E7b/E7c shall be mechanically tamped after placement. 
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 Erosion protection - Type E7a/E7b/E7c layer shall be constructed to the full course 
thickness in one operation and in such a manner as to avoid displacement of the 
underlying materials. 

 The rock shall be delivered and placed in a manner that results in a reasonably 
homogenous appearance, with the larger rocks uniformly distributed and firmly in contact 
with one another and with smaller rocks and spalls filling the voids between the larger 
rocks. 

 INSTALLATION OF CONCRETE RUBBLE 

 The installation of concrete rubble section does not apply to areas where Type E9 – 
General Fill is specified separately of concrete rubble. The Drawings denote separate 
concrete rubble placement from Type E9 – General Fill at locations such as the 
powerhouse backfill, and the installation of concrete rubble section only applies to the 
CR2 denoted locations. 

 Concrete rubble shall be covered by a minimum of 2 ft of cover material. 

 During the placement of Type CR2 - concrete rubble, care shall be taken by the 
contractor to infill voids between concrete pieces with soil and rock using the procedure 
below:  

1. After a lift of concrete rubble has been placed, a layer of Type E9 general fill 
material shall be placed over the concrete rubble layer. The lift shall then be track 
walked to push the general fill into the voids and compact the concrete rubble.  

2. If voids are still visible after the area has been track-walked another layer of E9 
general fill shall be placed and the process repeated until the voids are no longer 
visible. 

3. The thickness of the Type E9 fill that blankets the concrete rubble lift prior to 
nominal compaction will be dependant on the void ratio of the concrete and will 
be adjusted on an as-needed basis by the contractor. The Type E9 general fill 
layer shall be thin enough to avoid material bridging that would prevent the infilling 
of the voids. 

4. The contractor shall avoid overfilling the concrete rubble and creating continuous 
layers of Type E9 material. 

 The placement of Type CR1 – concrete rubble shall remain end dumped and will not 
require the more stringent placement method outlined in Clause 3.5, C. Type CR1 is only 
specified on the drawings were slope stability is not a requirement, except for the scour 
hole which is governed by its own placement requirements as per Section 31 23 00 – 
Excavation and Fill Placement. 
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 Where a capping layer is specified above segregated materials, or large particle material 
with cavities and/or voids, filter material may be specified by the Engineer. 

 INSTALLATION OF ENGINEERED STREAMBED MATERIAL 

 Contractor shall begin construction of the roughened channel from the downstream end, 
constructing downstream apron prior to constructing the roughened channel. Order of 
work will begin with downstream boulder buttress construction, engineered streambed 
material and roughness element construction, and upstream boulder buttress.   

 Boulder buttresses will be spaced as shown on the Drawings.  

 Intermediate roughness elements (i.e. random boulders and boulder clusters, 2 ft to 3.5 
ft in size, located between buttresses) shall be placed to create a complex flow field. 
These roughness elements will require field fitting to create a network of bifurcating and 
confluencing low flow paths.  

 Engineered streambed material shall be placed and spread evenly in 1 ft lifts and 
compacted with vibratory roller. 

 Once firmly compacted, final surface shall undergo high pressure hose treatment to 
direct fines into the interstitial spaces to improve compaction.  

 Final channel grade will have an average longitudinal slope between boulder buttresses 
as shown on the Drawings. The roughened channel surface will have localized highs and 
lows. Roughness elements will not be included in calculation of roughened channel 
slope.  

 Final testing will require percolation test every 30 ft along roughened channel. Sandbags 
may be used to isolate a zone for testing (2 ft area min.). If percolation rate is exceeded 
greater than 120 min/in (4 hr minimum measurement period), further compaction and/or 
filling of interstitial spaces with high pressure fines/water is required.  

 The Engineer shall direct field survey and percolation and compaction testing for the 
roughened channel and provide final approval.  

 QUALITY 

 For materials procured off-site or from commercial suppliers, the Contractor shall provide 
quality control certificates in accordance with the testing frequencies detailed in Table 6. 
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 The Contractor will be responsible for field quality testing (control tests) for all fill 
materials excavated from on-site borrow areas that are incorporated in the permanent 
work at the frequencies detailed in Table 66. Minimum testing requirements: frequency 
is “1 per” the number of cubic yards of material as required for the Work. 

Table 6 – Control Testing Schedule 

Material Type 

Moisture 
Content  
(ASTM 
D2216) 

Particle Size 
Distribution 

(ASTM 
D6913) 

Laboratory 
Compaction 

(ASTM 
D1557 or 
D4523 & 
D4524 as 

applicable) 

Specific 
Gravity and 
Absorption  

(ASTM 
D854 and 

ASTM 
D6473 ) 

Atterberg 
Limits 
(ASTM 
D4318) 

Durability 
Index 

(ASTM 
D3744) 

Sand 
Equivalent 

(ASTM 
D2419) 

1 per 1 per 1 per 1 per 1 per 1 per 1 per 

E2 – Pipe Zone 650 650 650 3,250 - - - 

E3 – Structural Fill 650 650 650 3,250 3,250 - - 

E4 – Select Fill 1,300 1,300 1,300 3,250 - - - 

E5 – Road 
Embankment Fill 

1,300 1,300 1,300 3,250 - - - 

E6 / E8 – Bedding - 650 - - - - - 

E7a/E7b/E7c – 
Erosion Protection 

- Visual - 2000 - 2000 Source 

E9/E9a/E9b – 
General Fill 

- 20,000 - - - - - 

E10 – Random Fill - - - - - - - 

E11 – Class II 
Aggregate Base 

500 500 2,000 - - - - 

E12 – Engineered 
Streambed Material 

- Visual - 2,000 - 2,000 - 

E13 – Drain Rock - Source - Source - - Source 

CR1/CR2 – 
Concrete Rubble 

- Visual - - - - - 

NOTES: 

1. CONTROL TESTING TO BE PERFORMED PRIOR TO USE OF MATERIALS IN THE WORKS TO CONFIRM MATERIAL 
COMPLIANCE. CONTROL TESTING MAY BE UNDERTAKEN ON STOCKPILED MATERIALS OR PRIOR TO DELIVERY OF 
COMMERCIAL PRODUCTS TO SITE. RECORD TESTING (SECTION 31 23 00 EXCAVATION AND FILL PLACEMENT) TO 
BE UNDERTAKEN ONCE MATERIALS ARE PLACED TO CONFIRM COMPLIANCE OF IN-SITU MATERIALS.  

2. SOME E7A/E7B/E7C AND E13 CONTROL TESTS ARE USED TO CHARACTERIZE A SOURCE. ONE OF EACH TEST IS 
REQUIRED AT LOCATIONS OF PLANNED SOURCING, EITHER FROM A BORROW AREA OR MANUFACTURER. 

3. IF TESTING VOLUME NOTED IN TABLE 6 EXCEEDS THE VOLUME OF PLACED FILL FOR A SPECIFIC AREA, THEN 
PERFORM A MINIMUM OF 1 TEST PER AREA. 
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 If in the judgement of the Engineer, the volume of material represented by a failed control 
test is anticipated to result in work that deviates from design intent, remove, or dispose 
of the non-complying material. Rework shall be performed at the Contractor’s expense. 

 Material quality, including such fill parameters as frozen/unfrozen state and inclusion of 
topsoil, shall verified by the Engineer prior to fill placement. 

 Aggregate Moisture Control: 

1. Moisture Adjustment: Moisture content shall be adjusted as necessary to facilitate 
compaction. Moisture control shall be achieved by either windrowing, scarifying 
or adding water to achieve workable moisture content. 

2. Water may be added to the material at the source or after the material has been 
brought into its final position, whichever is more practical. The Contractor shall 
obtain uniform moisture distribution in the lift by disking, blading, or other 
approved methods. The amount of water applied shall be controlled so that free 
water will not appear on the surface during or subsequent to compaction 
operations. 

3. Material deposited on fill that is too wet shall be removed or spread and permitted 
to dry, assisted by disking or blading, if necessary, until the moisture content is 
reduced to the specified limits. 

4. When the top surface of a layer becomes too dry or too smooth to permit suitable 
bonding with the subsequent layer, the Contractor shall loosen the material by 
scarifying or disking. The Contractor shall then moisten the loosened material to 
acceptable moisture content and re-compact the material to the specified density. 

 Any omissions or failure on the part of the Engineer to reject the work or materials shall 
not be construed as acceptance of unsuitable materials. 

 A testing laboratory will furnish test data on all materials manufactured for incorporation 
into permanent project structures. Certification shall meet the relevant state 
requirements. 

END OF SECTION 31 05 00 
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PART 1 - GENERAL 

1.1 SUMMARY 

A. This specification describes the construction and quality management requirements for 
Clearing, Grubbing and Stripping activities. 

B. This specification applies to the Clearing, Grubbing and Stripping as specified in this 
Section and set out in the Drawings. 

1.2 RELATED SECTIONS 

A. Section 31 05 00 – Materials for Earthwork. 

B. Section 31 23 00 – Excavation and Fill Placement. 

C. Section 31 25 00 – Erosion and Sedimentation Controls. 

D. Section 31 30 00 – Earthwork Methods. 

E. Section 31 60 00 – Foundation Preparation. 

F. Section 31 80 00 – Care of Water. 

1.3 REFERENCE STANDARDS 

A. Conform to Siskiyou County code within the State of California for disposal of debris. 

B. Conform to Klamath County code within the State of Oregon for disposal of debris. 

C. California Stormwater Quality Association: 

1. California Stormwater BMP Handbook – Construction. 

D. State of Oregon Department of Environmental Quality: 

1. Construction Stormwater Best Management Practices Manual, 1200-C NPDES 
General Permit. 
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1.4 DEFINITIONS 

A. Clearing – The felling and removal of trees, shrubs, and vegetation to within 18 inches 
of the ground within areas of the Site so designated on the Drawings. 

B. Grubbing – The removal of roots and stumps within areas of the Site so designated on 
the Drawings.  

C. Stripping – The complete removal of all vegetation and organic matter to a maximum 
depth of 3 feet within areas of the Site so designated on the Drawings.  

D. Organics and Woody Debris – All organic matter including trees, shrubs, roots, stumps, 
and other vegetation existing in the Site areas. 

E. Merchantable Timber – Tree or portion of a tree suitable for harvesting and transport 
to a processing plant. 

1.5 SUBMITTALS 

A. Project Record Documents: Record actual locations of abandoned utilities and services, 
foundations, and other appurtenances. 

1.6 QUALITY ASSURANCE 

A. Work shall be in conformance with the Drawings, submittals, and other project 
documents. 

PART 2 - PRODUCTS 

2.1 EQUIPMENT 

A. Equipment shall be the responsibility of the Contractor. 

2.2 CLASSIFICATION OF MATERIALS 

A. Materials removed during Clearing, Grubbing and Stripping are to be classified as either 
organics and woody debris or merchantable timber and stored as described on the 
Drawings and as specified in this Section. 
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PART 3 - EXECUTION 

3.1 GENERAL 

A. Site clearing operations must not commence until temporary erosion and sedimentation 
controls measures are in place. 

B. The Contractor shall clear, grub and strip all ground surfaces prior to fill placement in 
any area to the limits as shown on the Drawings. 

C. The Contractor shall clear, grub and strip all ground surfaces prior to excavation if the 
excavated materials are to be used for construction purposes and have specified 
material requirements. 

D. In order to reduce erosion and contamination of the surface runoff to a minimum at all 
times, Clearing, Grubbing and Stripping shall be scheduled to be performed only as and 
when required to enable each portion of the Work to be carried out. 

3.2 PREPARATION, PROTECTION AND EXAMINATION 

A. Call Local Utility Line Information service at (800) 332-2344 (Oregon) or (811) 
(California) not less than three working days before performing Work. 

1. Request underground utilities to be located and marked within and surrounding 
construction areas. 

2. Obtain local as constructed record documents for local and private utilities. 

B. Obtain protocols on protection of utilities and cultural resources. Locate, identify, and 
protect utilities indicated to remain, from damage. Protect benchmarks and other survey 
control points from damage or displacement. 

C. The Contractor shall stake out the areas where Clearing, Grubbing and Stripping are to 
be carried out. Markings of the area limits should be clearly visible and remain in place 
following the completion of the Clearing, Grubbing and Stripping activities. 

D. The Contractor must minimize the tracking of mud and soil from the project area on to 
the existing paved or public roads. Soil or mud tracked from the Work area and on to the 
roads shall be removed daily. 
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3.3 CLEARING 

A. Clear the areas of the site as designated on the Drawings or in the Technical 
Specifications including the felling of all trees, shrubs, and vegetation to within 18 inches 
of the ground.  

B. Collect all organics and woody debris for eventual disposal or stockpiling. 

C. Any clearing, which the Contractor elects to perform for his own purposes, shall be 
subject to approval by the Owner. This clearing must be performed in accordance with 
the requirements of this Specification. Prior to the clearing of any area, which is not 
required for the construction of the permanent Works, the Contractor shall submit to the 
Owner for approval, full details of the clearing it proposes to perform.  

3.4 GRUBBING 

A. Grubbing shall include the complete removal of all roots and stumps in areas designated 
on the Drawings. Removal of root structures shall be to the bottom of the root or 18” 
below grade level. 

B. Grubbed debris can be temporarily stockpiled or windrowed within the work area, but 
ultimately is to be removed to designated stockpile or disposal locations. 

C. Where Grubbing will result in erosion, measures shall be taken to mitigate such as per 
Section 31 25 00 - Erosion and Sedimentation Controls. 

D. Grubbing shall be completed as soon as Clearing operations allow. 

3.5 STRIPPING 

A. Stripping includes the complete removal of all vegetation and organic matter to a 
maximum depth of 3 feet. 

B. Stripping shall be performed in a manner that maximizes the salvage of the organics for 
eventual site restoration. 

C. Stripped debris can be temporarily stockpiled or windrowed within the work area, but 
ultimately is to be removed to designated stockpile or disposal locations. 

D. Where Stripping will result in erosion, measures shall be taken to mitigate such as per 
Section 31 25 00 - Erosion and Sedimentation Controls. 
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E. Stripping shall be completed in conjunction with grubbing operations or as soon as 
grubbing operations allow. 

3.6 REMOVAL AND STOCKPILING 

A. After an area has been cleared, stripped, grubbed and the debris removed, remove 
surface organics and woody debris and windrow, or stockpile this material. 

B. Stockpile locations shall not interfere with any other part of the Work and shall be located 
at a minimum 50 feet away from proposed or existing structures. 

C. Stockpile the organics and woody debris in a neat workmanlike manner ensuring that it 
is stable and protected from erosion. Care shall be exercised during stockpiling to 
prevent compaction and possible mixing of the organics with subsoil. 

3.7 QUALITY 

A. The Contractor shall provide the Owner and Engineer access to the site at all times. 

B. The Contractor is responsible for performing work in accordance with the Drawings and 
performing quality control. 

C. The Engineer shall inspect the area to determine whether removal of material has been 
completed satisfactorily. 

 

END OF SECTION 31 10 00 
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SECTION 31 05 19 - GEOTEXTILES 

PART 1 -- GENERAL 

1.1 SUMMARY 

A. The CONTRACTOR shall provide geotextiles, complete and in place, in accordance with 
the Contract Documents. 

B. Definitions:  The following definitions apply to the WORK of this Section: 

1. Fabric:  Geotextile, a permeable geosynthetic comprised solely of textiles. 

2. Minimum Average Roll Value (MinARV):  Minimum of series of average roll values 
representative of geotextile provided. 

3. Maximum Average Roll Value (MaxARV):  Maximum of series of average roll values 
representative of geotextile provided. 

4. Nondestructive Sample:  Sample representative of finished geotextile, prepared for 
testing without destruction of geotextile. 

5. Overlap:  Distance measured perpendicular from overlapping edge of one sheet to 
underlying edge of adjacent sheet. 

6. Seam Efficiency:  Ratio of tensile strength across seam to strength of intact 
geotextile, when tested according to ASTM D 4884. 

7. Woven geotextile: A geotextile fabric composed of polymeric yarn interlaced to form 
a planar structure with uniform weave pattern. 

8. Nonwoven geotextile: A geotextile fabric composed of a pervious sheet of polymeric 
fibers interlaced to form a planar structure with uniform random fiber pattern. 

1.2 REFERENCE SPECIFICATIONS, CODES, AND STANDARDS 

A. The following standards are referenced in this Section: 

ASTM D 4355  Standard Test Method for Deterioration of Geotextiles by 
Exposure to Light, Moisture, and Heat in a Xenon-Arc Type 
Apparatus 

ASTM D 4491 Standard Test Methods for Water Permeability of Geotextiles by 
Permittivity 

ASTM D 4533  Standard Test Method for Trapezoid Tearing Strength of 
Geotextiles 

ASTM D 4595  Standard Test Method for Tensile Properties of Geotextiles by the 
Wide-Width Strip Method 
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ASTM D 4751  Standard Test Method for Determining Apparent Opening Size of 
a Geotextile 

ASTM D 4833  Standard Test Method for Index Puncture Resistance of 
Geotextiles, Geomembranes, and Related Products 

ASTM D 4884  Standard Test Method for Strength of Sewn or Thermally Bonded 
Seams of Sewn Geotextiles 

ASTM D 4886  Standard Test Method for Abrasion Resistance of Geotextiles 
(Sand Paper/Sliding Block Method) 

1.3 CONTRACTOR SUBMITTALS 

A. Furnish submittals in accordance with Section 01 33 00 - Contractor Submittals. 

B. Shop Drawings 

1. Manufacturer material specifications and product literature. 

2. Installation drawings showing geotextile sheet layout, location of seams, direction of 
overlap, and sewn seams. 

3. Description of proposed method of geotextile deployment, sewing equipment, 
sewing methods, and provisions for holding geotextile temporarily in place until 
permanently secured. 

C. Samples 

1. Geotextile:  One-piece, minimum 18-inches long, taken across full width of roll of 
each type and weight of geotextile.  Label each with brand name and furnish 
documentation of lot and roll number from which each sample was obtained. 

2. Field Sewn Seam:  5-foot length of seam, 12-inches wide with seam along center, 
for each type and weight of geotextile. 

3. Securing Pin and Washer:  1 each. 

D. Certifications 

1. Certification from geotextile manufacturer that products satisfy the indicated 
requirements. 

2. Field seam efficiency test results. 
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PART 2 -- PRODUCTS 

2.1 NONWOVEN GEOTEXTILE 

A. Nonwoven geotextile shall be composed of a pervious sheet of polymeric fibers 
interlaced to form a planar structure with uniform random fiber pattern.  Products shall be 
calendared or finished so that yarns will retain their relative position with respect to each 
other. 

B. Polymeric yarn shall be long-chain synthetic polymers (polyester, polypropylene, or 
polyethylene) with stabilizers or inhibitors added to make filaments resistant to 
deterioration due to heat and ultraviolet light exposure. 

C. Geotextile Edges:  Selvaged or finished to prevent outer material from separating from 
sheet. 

D. Unseamed Sheet Width:  Minimum 6-feet. 

E. Nominal Weight per Square Yard:  12 ounces. 

F. Physical Properties:  Conform to requirements below. 

PHYSICAL PROPERTY REQUIREMENTS FOR NONWOVEN GEOTEXTILE 

Property Requirement Test Method 

Apparent Opening Size 
(AOS) 

No. 100 to No. 140 U.S. 
Standard Sieve Size 

ASTM D 4751 

Water Permittivity 1.2 sec.-1, MinARV ASTM D 4491 
(Falling Head) 

Vertical Waterflow Rate 90 gpm/sq ft, MinARV 

Wide Width Strip Tensile 
Strength 

300 MinARV ASTM D 4595 

Wide Width Strip 
Elongation 

70 percent, MaxARV ASTM D 4595 

Trapezoidal Tear 
Strength 

120 lb, MinARV ASTM D 4533 

Puncture Strength 130 lb, MinARV ASTM D 4833 

Ultraviolet Radiation 
Resistance 

90 percent strength 
retention, MinARV after 
500 hours 

ASTM D 4355 



 

MCMILLEN JACOBS – 06232022 GEOTEXTILES 
KRRC – DAGGETT BRIDGE  PAGE 31 05 19 - 4 
DESIGN PROJECT 

 

2.2 SEWING THREAD 

A. Sewing thread shall be polypropylene, polyester, or Kevlar thread with durability equal to 
or greater than durability of geotextile sewn. 

2.3 SECURING PINS 

A. Securing pins shall be steel rods or bars conforming to the following: 

1. 3/16-inch diameter. 

2. Pointed at one end; head on other end, sufficiently large to retain washer. 

3. Minimum Length:  12-inches. 

B. Steel washers for securing pins shall be: 

1. Outside Diameter:  Not less than 1-1/2 inches. 

2. Inside Diameter:  1/4-inch. 

3. Thickness:  1/8-inch. 

C. Steel Wire Staples 

1. U-shaped. 

2. 10-gauge. 

3. Minimum 6-inches long. 

PART 3 -- EXECUTION 

3.1 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. Deliver each roll with sufficient information attached to identify manufacturer and product 
name or number. 

B. Handle products in manner that maintains undamaged condition. 

C. Do not store products directly on ground.  Ship and store geotextile with suitable 
wrapping for protection against moisture and ultraviolet exposure.  Store geotextile in a 
way that protects it from elements.  If stored outdoors, elevate and protect geotextile with 
waterproof cover. 

3.2 LAYING GEOTEXTILE 

A. Notify the ENGINEER whenever geotextiles are to be placed.  Do not place geotextile 
prior to obtaining ENGINEER's approval of underlying materials. 
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B. Lay and maintain geotextile smooth and free of tension, folds, wrinkles, or creases. 

3.3 ORIENTATION ON SLOPES 

A. Orient geotextile with long dimension of each sheet parallel to direction of slope. 

B. Geotextile may be oriented with long dimension of sheet transverse to direction of slope 
only if sheet width, without unsewn seams, is sufficient to cover entire slope and anchor 
trench and extend at least 18-inches beyond toe of slope. 

3.4 JOINTS 

A. Unseamed Joints 

1. Unseamed joints shall be overlapped to the following dimensions unless otherwise 
indicated: 

a. Foundation/Subgrade Stabilization:  Minimum 18-inches. 

b. Riprap:  Minimum 18-inches. 

c. Drain Trenches:  Minimum 18-inches, except overlap shall equal trench width if 
trench width is less than 18-inches. 

d. Other Applications:  Minimum 12-inches. 

B. Sewn seams shall be used wherever stress transfer from one geotextile sheet to another 
is necessary.  Sewn seams, as approved by ENGINEER, also may be used instead of 
overlap at joints for applications that do not require stress transfer. 

1. Seam efficiency shall be minimum 70 percent, verified by preparing and testing 
minimum of one set of nondestructive samples per acre of each type and weight of 
geotextile provided. Test according to ASTM D 4884. 

2. Type:  "J" type seams are preferred, but flat or butterfly seams are acceptable. 

3. Stitch Count:  Minimum 3 to maximum 7 stitches per inch. 

4. Stitch Type:  Double-thread chain stitch, Type 401, Federal Standard No. 751a. 

5. Stitch Location:  2-inches from geotextile sheet edges, or more if necessary to 
develop required seam strength. 

6. Sewing Machines:  Capable of penetrating 4 layers of geotextile. 

3.5 SECURING GEOTEXTILE 

A. Secure geotextile during installation as necessary with sand bags or other means 
approved by ENGINEER. 

B. Securing Pins 
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1. Insert securing pins with washers through geotextile, midway between edges of 
overlaps and 6-inches from free edges. 

2. Spacing 

Slope Maximum Pin Spacing, 
feet 

Steeper than 3:1 2 

3:1 to 4:1 3 

Flatter than 4:1 5 

 

3. Install additional pins across each geotextile sheet as necessary to prevent slippage 
of geotextile or to prevent wind from blowing geotextile out of position. 

4. Push each securing pin through geotextile until washer bears against geotextile and 
secures it firmly to subgrade. 

3.6 PLACING PRODUCTS OVER GEOTEXTILE 

A. Notify ENGINEER before placing material over geotextile.  Do not cover installed 
geotextile prior to receiving authorization from the ENGINEER to proceed. 

B. If tears, punctures, or other geotextile damage occurs during placement of overlying 
products, remove overlying products as necessary to expose damaged geotextile.  
Repair damage as indicated below. 

3.7 INSTALLING GEOTEXTILE IN TRENCHES 

A. Place geotextile in a way that will completely envelope granular drain material to be 
placed in trench and with indicated overlap at joints.  Overlap geotextile in direction of 
flow.  Place geotextile in a way and with sufficient slack for geotextile to contact trench 
bottom and sides fully when trench is backfilled. 

B. After granular drain material is placed to grade, fold geotextile over top of granular drain 
material, unless otherwise indicated.  Maintain overlap until overlying fill or backfill is 
placed. 

3.8 RIPRAP APPLICATIONS 

A. Overlap geotextile at each joint with upstream sheet of geotextile overlapping 
downstream sheet. 

B. Sew joints where wave runup may occur. 
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3.9 GEOTEXTILE-REINFORCED EARTH WALL APPLICATIONS 

A. Sew exposed joints; extend sewn seams minimum 3-feet behind face of wall. 

B. Protect exposed geotextile from damage and deterioration until permanent facing is 
applied. 

3.10 SILT FENCE APPLICATIONS 

A. Install geotextile in one piece or continuously sewn to make one piece, for full length and 
height of fence, including portion of geotextile buried in toe trench. 

B. Install bottom edge of sheet in toe trench and backfill in a way that securely anchors 
geotextile in trench. 

C. Securely fasten geotextile to a wire mesh backing and each support post in a way that 
will not result in tearing of geotextile when fence is subjected to service loads. 

D. Promptly repair or replace silt fence that becomes damaged. 

3.11 REPAIRING GEOTEXTILE 

A. Repair or replace torn, punctured, flawed, deteriorated, or otherwise damaged 
geotextile.  Repair damaged geotextile by placing patch of undamaged geotextile over 
damaged area plus at least 18-inches in all directions beyond damaged area.  Remove 
interfering material as necessary to expose damaged geotextile for repair.  Sew patches 
or secure them with pins and washers, as indicated above for securing geotextile, or by 
other means approved by ENGINEER. 

3.12 REPLACING CONTAMINATED GEOTEXTILE 

A. Protect geotextile from contamination that would interfere, in ENGINEER's opinion, with 
its intended function.  Remove and replace contaminated geotextile with clean 
geotextile. 

 - END OF SECTION - 
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PART 1 - GENERAL 

1.1 SUMMARY 

 This specification describes the construction and quality management requirements for 
excavation and fill placement activities, including: 

1. General site grading work. 
2. All excavations necessary for the construction of the Works. 
3. Maintaining excavations and trenches free of water. 
4. Backfilling of excavations and trenches. 
5. Placing fill to final grade. 
6. Construction of embankments. 

1.2 RELATED SECTIONS 

 Section 02 41 00 – Demolition and Facility Removal. 

 Section 03 30 00 – Cast-in-Place Concrete. 

 Section 03 60 00 – Grouting. 

 Section 31 05 00 – Materials for Earthwork. 

 Section 31 10 00 – Clearing, Grubbing and Stripping. 

 Section 31 25 00 – Erosion and Sedimentation Controls. 

 Section 31 60 00 – Foundation Preparation. 

 Section 31 71 00 – Tunnel Construction. 

 Section 31 80 00 – Care of Water. 

1.3 REFERENCE STANDARDS 

 American Association of State Highway and Transportation Officials (AASHTO). 

 American Society for Testing and Materials (ASTM): 
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1. ASTM D854 - Standard Test Methods for Specific Gravity of Soil Solids by Water 
Pycnometer. 

2. ASTM D1556 - Standard Test Method for Density and Unit Weight of Soil in Place 
by Sand-Cone Method. 

3. ASTM D1557 - Standard Test Methods for Laboratory Compaction 
Characteristics of Soil Using Modified Effort (56,000 ft-lbf/ft3 (2,700 kN-m/m3)). 

4. ASTM D2216 - Standard Test Methods for Laboratory Determination of Water 
(Moisture) Content of Soil and Rock by Mass. 

5. ASTM D4253 - Standard Test Methods for Maximum Index Density and Unit 
Weight of Soils Using a Vibratory Table. 

6. ASTM D4254 - Standard Test Methods for Minimum Index Density and Unit 
Weight of Soils and Calculation of Relative Density. 

7. ASTM D5030 - Standard Test Methods for Density of Soil and Rock in Place by 
the Water Replacement Method in a Test Pit. 

8. ASTM D6913 - Standard Test Methods for Particle-Size Distribution (Gradation) 
of Soils Using Sieve Analysis. 

9. ASTM D6938 - Standard Test Methods for In-Place Density and Water Content 
of Soil and Soil-Aggregate by Nuclear Methods (Shallow Depth). 

 Untied States Department of Labor Occupational Safety and Health Administration 
(OSHA) Regulations. 

1. Part 1926. 

 California Department of Transportation (Caltrans) - Standard Specifications: 

1. Section 19 - Earthwork. 

 California Stormwater BMP Handbook – Construction. 

 Construction Stormwater Best Management Practiced Manual, 1200-C NPDES General 
Permit, State of Oregon Department of Environmental Quality. 

 Oregon Department of Transportation (ODOT) Standard Specifications: 

1. Section 00330 - Earthworks. 

1.4 DEFINITIONS 

 Backfill – Materials used for fill placement. 

 Borrow – Approved area where appropriate material is sourced for use at another 
location. 
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 Fill Placement – Placement of backfill to lines and dimensions shown on the Drawings. 

 Excavation – Removal of material encountered above subgrade elevations and to lines 
and dimensions excavated.  

 Subgrade – Uppermost surface of an excavation and the top surface of a fill or backfill 
immediately below subbase, structures, or geosynthetic layers. 

 Vertical Confined Openings – Vertical and confined openings where material can be 
dumped. 

 Horizontal Confined Openings – Horizontal and confined openings where material 
cannot be placed by conventional placement methods. 

 Water Management – Collection and diverting water by gravity. 

 Dewatering – Removal of water from work area by mechanical methods. 

1.5 SUBMITTALS 

 Items listed in this section are to be submitted to the Engineer for information prior to the 
start of any Works, unless noted otherwise. 

 Project Record Documents: Record actual locations of abandoned utilities and services, 
foundations, and other appurtenances. 

 As-built surveys: Record as-constructed excavations and fills to reconcile Drawings and 
for review and approval by the Engineer. 

 Dewatering Work Plan: Details of proposed temporary stormwater control measures in 
accordance with this specification and Section 31 25 00 – Erosion and Sedimentation 
Controls.  

 Quality Control Plan. 

 Quality Control Test Results: submit test results from QC record tests from materials 
sourced onsite for review and approval by the Engineer. 

 Blasting plans in accordance with the applicable Federal, State, and local codes and 
regulations, indicating the following: 

1. Name, qualification, and references of the proposed blaster-in-charge and 
personnel responsible for blast design. 
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2. Method and mitigation to control noise, air blast, ground vibration, fly rock, and 
dust control. 

3. Explosives transportation plan including handling, storage, and security. 
4. Procedures for conducting blasting operations including Safety plan and fire 

prevention plan. 

1.6 QUALITY ASSURANCE 

 Work shall be in conformance with the Drawings, submittals, and other project 
documents. 

PART 2 - PRODUCTS 

2.1 EQUIPMENT 

 Equipment shall be the responsibility of the Contractor. 

2.2 FILL MATERIALS 

 Requirements for production and supply of fill materials detailed in Section 31 05 00 – 
Materials for Earthworks. 

2.3 GEOTEXTILES 

 Geotextile shall be implemented as detailed in the Drawings. 

 Requirements for specifications and supply of geotextiles detailed in Section 31 05 00 – 
Materials for Earthworks. 

PART 3 - EXECUTION 

3.1 PREPARATION 

 All preparation of work areas to be performed prior to excavation or fill placement and 
conform to Section 31 60 00 – Foundation Preparation. 

 Site Inspection and existing conditions: 
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1. Obtain the Engineer’s acceptance of prepared surfaces before backfilling or 
placing fill. 

2. Provide access to the work areas for quality testing. 
3. Provide at least 24 hours notice to the Engineer for required inspections. 
4. The Contractor shall read the project geotechnical reports and all other project 

documents and reference information, form their own opinion regarding 
subsurface conditions based on the facts contained therein, and choose 
equipment and methods of execution to suit. 

 Use excavation methods that will not cause damage to nearby structures. 

 Protect structures near the work areas from damage. 

 The Contractor is to identify required lines, levels, contours, datum locations and lay out 
the excavation and fill limits. 

 Provide surface runoff and sediment control facilities as required for excavations, fills, 
stockpiles, borrow areas and roads as detailed in Section 31 25 00 – Erosion and 
Sedimentation Controls. Comply with environmental regulations. 

 The Contractor shall notify underground service alert (USA NORTH) to identify the 
location of existing utilities at least 72 hours prior to any excavation work, per state 
requirements. 

3.2 EXCAVATING IN SOIL 

 Use excavation techniques and take necessary precautions to preserve in an 
undisturbed state all materials outside the lines and grades shown on the Drawings. 

 Underpin adjacent structures that may be damaged by excavating work. 

 Use benching excavating techniques were applicable. Benching shall be completed in 
accordance with the applicable Federal or State OSHA Regulations. 

 The Contractor shall immediately notify the Engineer if active utility lines which are not 
indicated on the Project Drawings are encountered during excavation. Abandoned 
sewers, piping, and other inactive utilities encountered in the progress of excavation shall 
be removed and plugged. 

 Provide, maintain, and operate any temporary drainage, dewatering and/or pumping 
facilities required to control groundwater and keep the excavations dry and stable. 
Discharge drainage such that erosion and sedimentation are prevented. 
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 Excavate subsoil to inverts required to accommodate the structures shown on the 
Drawings. 

 Install bracing and shoring as required to ensure the safety of workers and adjacent 
facilities. 

 Maintain excavation slopes equal to or flatter than those shown on the Drawings. The 
slopes of all excavations shall be neatly and evenly trimmed to the line and slope 
indicated on the Drawings or as directed by the Engineer. 

 Slope banks with machine to angle of repose or flatter until shored. 

 Grade top perimeter of excavation to prevent surface water from draining into 
excavation. 

 Hand trim excavations where required to remove loose matter. All excavation slopes 
should be free of loose material. 

 Notify the Engineer of unexpected subsurface conditions. 

 Protect excavation surfaces from deterioration and maintain in a stable condition. 

 Backfill over compacted foundation surfaces using specified fill materials. 

 Remove waste materials material from work area. Stockpile materials that are suitable 
for fill or use these materials directly in fills. 

 Excavation for Trenches: 

1. Excavate trenches to indicated grades, lines, depths, and elevations as shown on 
the Drawings. 

2. Excavate trenches to uniform widths as indicated on the Drawings. 
3. Excavate below bottom of pipe and conduit elevations to allow for bedding course. 

Excavate deeper for bells of pipe. 
4. Maximum unbraced/un-shored trench excavation height is not to exceed 5 ft per 

OSHA Regulation Part 1926. 
5. Shielding/shoring is required for any excavations exceeding 20 ft in depth, as per 

OSHA Regulations. 

3.3 EXCAVATING IN ROCK 

 Remove rock to the lines, grades and dimensions shown on the Drawings or required by 
the Engineer. 
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 Use methods, techniques, and procedures for control of all factors affecting operations 
in order to produce smooth and sound peripheral surfaces of all completed excavations, 
to minimize over-break, and to avoid damage to adjacent structures.  

 Drilling and Blasting 

1. Carry out blasting operations in accordance with blasting plan, manufacturers 
data, and blasting schedule. 

2. Drilling and blasting shall be completed as described in Section 02 41 00 – 
Demolition and Facility Removal. 

3. Drill blasting holes as required to complete desired construction results. Review 
the blasting performance and adjust the blast design to achieve the requirements 
as per the Drawings.  

4. Design the blast to comply with safe peak particle velocity (PPV) for all structures 
within and in the vicinity of the blast area and other locations. 

5. Take necessary precautions to protect the structures, buildings and equipment 
not intended to be removed from blast induced damage, including protection from 
fly rock, protection from vibrations and air blasts. 

6. Remove loose material and scale to sound unshattered base surface to the lines 
and grades shown on the Drawings as required to provide a stable surface.  

7. Do not blast within 300 ft of fresh concrete, grout or shotcrete until the concrete 
has cured for a minimum of 28 days, unless achieved concrete strength is review 
and accepted by the Engineer. 

 Scale all excavation slopes to ensure a stable condition, and pressure wash and broom 
clean rock surfaces against which concrete will be cast to assist bonding. 

 Excavate trenches to the lines and grades indicated on the Drawings. Provide recesses 
for bell and spigot pipe to ensure bearing will occur uniformly along barrel of pipe. 

 Remove boulders and fragments which may slide or roll into excavated areas. 

3.4 EXCAVATION FOR STRUCTURES 

 Excavate to indicated elevations and dimensions. If applicable, extend excavations a 
sufficient distance from structures for placing and removing concrete formwork, for 
installing services and other construction, and for inspections. Do not disturb bottom of 
excavations intended as bearing surfaces. 
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3.5 EXCAVATION OF MATERIALS 

 The existing elevations and contours shown on the plans, cross sections, and profiles 
were surveyed prior to plan development. Existing elevations and grades may have 
changed since the original survey was completed due to stream erosion, sediment 
accretion, or fill. It is the Contractor’s responsibility to confirm existing grades and adjust 
earthwork, as necessary. 

 All earthwork shall be performed in accordance with the Contract Documents and permit 
requirements. 

 All required erosion and sediment control measures shall be in place prior to onset of 
earthwork activities. 

 Erosion and sediment control devices and measures shall be utilized and maintained as 
per Section 31 25 00 - Erosion and Sedimentation Control. 

 Grading operations shall be conducted so that material (soil, trees, and vegetation) 
outside construction limits will not be disturbed.  

 Excavation and cuts shall be shaped and graded in accordance with the lines, grades, 
and cross sections or elevations shown on the drawings. 

 Excavate foundation soil to the lines and grades shown on the Drawings. Stockpile 
material for backfilling in a neat and orderly manner at a sufficient distance from the 
banks of the excavation to avoid overloading and to prevent slides or caving. Perform 
excavation and fill in a manner and sequence that will provide proper drainage at all 
times. The Contractor is responsible for disposal of surplus material, waste material, and 
material that does not meet specifications, including any soil which is disturbed by the 
work operations or softened due to exposure to the elements and water. 

 Material shown on the plans as suitable material but found at time of construction to be 
unsuitable shall be disposed of as unsuitable material.  

 Protruding or unstable rocks 5 inches or larger shall be removed from the surface of soil 
cut slopes. 

 The Contractor shall be responsible for stabilizing all stream banks after the completion 
of grading. The Contractor shall perform all care and remediation work required to 
maintain stable stream banks during construction as per Section 31 25 00 – Erosion and 
Sedimentation Controls. 

 All tree roots exposed along excavated stream banks shall be trimmed to produce a flush 
surface as shown on the Drawings. 
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3.6 FILL PLACEMENT 

 Provide fill materials from the required excavations and from borrow areas. Make all 
reasonable efforts to use material from the required excavations in fills. 

 Fill removal from borrow areas: 

1. Excavate fill from accepted borrow areas. 
2. Selectively excavate, crush, sort, screen, wash and/or blend materials as required 

to provide the specified fill materials as per Section 31 05 00 – Materials for 
Earthwork.  

3. Control drainage and dewater borrow areas as required. Provide sediment control 
facilities as required as per Section 31 25 00 – Erosion and Sedimentation 
Controls and Section 31 60 00 – Foundation Preparation. 

 Stockpiling: 

1. Stockpile in sufficient quantities to meet Project schedule and requirements. 
2. Separate differing materials with dividers or stockpile apart to prevent mixing. 
3. Prevent intermixing of soil types or contamination. 
4. Prevent excessive segregation of materials. 
5. Direct surface water away from stockpile site to prevent erosion or deterioration 

of materials. Provide sediment control facilities where required. 
6. Protect all stockpiled granular fill materials from damage by water. 
7. Satisfactory soil in excess of that required for use as engineered fill shall be 

disposed of in designated disposal areas. 

 Prior to placement prepare subgrade and foundation as per Section 31 60 00 – 
Foundation Preparation. 

 Placing Fill: 

1. Provide fill materials that satisfy the specifications outlined above, in Section 31 
05 00 - Materials for Earthwork, and/or as shown on the Drawings. Selectively 
excavate, crush, sort, screen, wash and/or blend materials as required to provide 
the specified fill materials. 

2. Employ a placement method that does not disturb or damage other work and does 
not result in excessive segregation. 

3. The sequence of filling shall commence at the lowest section (in elevation) of the 
subject footprint and proceed upward in specified lifts in a manner to maintain 
positive drainage at all times, where possible. 

4. Avoid uncompacted or segregated construction joints. 
5. Maintain moisture content of fill materials to attain required compaction density 

and ensure uniform distribution of moisture throughout the soil. 
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6. Place and compact fill material in equal continuous lifts not exceeding the lift 
thicknesses specified in Section 31 05 00 – Materials for Earthwork. 

7. Backfill against concrete in accordance with the curing and protection 
requirements of Section 03 30 00 – Cast-In Place Concrete. 

8. Backfill against supported foundations and walls. Do not backfill against 
unsupported foundation walls unless backfilling simultaneously to the same grade 
on each side of the wall. 

9. Upon completion of pipe laying and inspection by the Engineer of the work in 
place, surround and cover pipe with specified surround material as shown on the 
Drawings. Ensure good material placement and compaction under pipe 
haunches. 

10. The slopes of all embankments shall be neatly and evenly trimmed to the line and 
slope indicated on the Drawings or as directed by the Engineer to leave a 
compacted surface. 

11. Consolidate cement treated fill by tamping into place continuously as it is placed. 
Do not place more than a 6 in. thickness of cement treated backfill without 
consolidating. 

12. Make gradual grade changes. Blend slope into level areas. 
13. Make good final grades, including drainage ditches, road bases and the like. 
14. Re-level and re-compact fills subjected to vehicular traffic. 
15. Protect fill surfaces and slopes from damage by water. 
16. Place wearing course material as required on the Drawings. 
17. Working surfaces left inactive for more than one week shall be sealed with a 

smooth drum roller and graded to promote positive drainage to reduce the 
potential for surface water infiltration. 

 Fill Placement During Freezing Conditions: 

1. Place fill materials in freezing conditions only if the materials can be placed and 
compacted to the specified densities that apply to non-freezing conditions. 

2. Remove all ice, snow and loose frozen fill material from compacted fill surfaces 
or prepared foundations prior to placing new fill materials. 

3. Place fill materials on previously placed and compacted fill frozen after 
compaction or accepted frozen foundations provided that surfaces are cleaned as 
per (2) above. 

4. Place only non-frozen fill. Remove frozen soils from borrow areas prior to 
excavation of non-frozen materials for use as fill. 

5. Fill materials must meet the specified moisture content criteria before acceptance 
and subsequent material placement. 

6. Immediately spread and compact fill materials after placement to achieve 
specified density before freezing. 

7. Place and compact fill rapidly and in relatively small areas. Keep exposed 
surfaces to a minimum to minimize the potential for fill materials to freeze before 
compaction to the specified densities. 
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8. Remove from the fill, all fill materials that freeze prior to compaction to specified 
densities. 

9. Do not place fill when there is any accumulation of snow or ice on surfaces to be 
covered by the succeeding layers of fill. 

10. Methods proposed by the Contractor for construction during freezing conditions 
shall be reviewed by the Engineer prior to commencing fill placement. 

 Fill Placement in Confined Openings 

1. Confined openings include, but are not limited to, waterway openings in intakes, 
tunnel portals, powerhouse embedded penstocks, turbine pits and embedded 
draft tubes.  

2. Confined openings are to be filled as part of the site-wide burial of partially 
demolished structures with concrete rubble, boulders and soils as shown on the 
Drawings. 

3. In all confined openings, where possible, the contractor shall strive to meet the 
placement and compaction requirements defined for each material type in Section 
31 05 00 – Materials for Earthwork.  

4. Placement of fill in confined openings to be reviewed by the Engineer prior to and 
during construction. 

5. Vertical Confined Openings: 
a. Material to be placed by dumping or pushing material into the openings.  
b. Tamping, pushing, or hammering by excavator bucket to be employed where 

possible. Placement of fills without nominal compaction to be approved by 
the Engineer.  

6. Horizontal Confined Openings: 
a. Material to be placed by pushing material horizontally into the openings.  
b. Placement of material by conveyor or small equipment to be considered if 

pushing or placement by dozer or excavator is not possible. 
c. If track walking compaction with a dozer is not possible due to spatial 

constraints, nominal compaction is to be achieved by plate compactor, hand 
compactor or jumping jack. If the opening is deemed a confined space, 
tamping, pushing, or hammering by excavator bucket may employed to 
achieve nominal compaction. 

d. Final stabilization and cover to be placed as shown on the Drawings and in 
accordance with Section 31 25 00 Erosion and Sediment Control. 

3.7 FILL PLACEMENT IN J.C. BOYLE SCOUR HOLE 

 For placement of the infill materials (not including cover) at the scour hole, certain 
variances from Section 3.7 are acceptable. These variances are as follows: 
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1. Fill placed in the bottom half of the hole to be end dumped and shall not be placed 
in lifts due to logistical constraints. 

2. Fill placed in the upper half of the hole to be mechanically spread in lifts that do 
not exceed the greatest lift thickness specified for E9, E9a, CR1, or CR2.  

3. All E9, E9a, CR1 and CR2 materials placed in the scour hole, regardless of 
placement method, are to be mixed thoroughly to the satisfaction of the Engineer, 
to minimize voids and avoid the creating of continuous E9 fill layers. 

 The Contractor to employ earthmoving equipment that is suitable for steep-slope 
operation to maximize the quantity of material that is able to be placed in lifts. 

 Exposed concrete shall not be visible on the surface of the fill. 

3.8 FILL PLACEMENT FOR ROADS, BRIDGES AND CULVERTS 

 Excavation and Fill placement for road, bridge and culvert sites (5000 and 6000 series 
Project Drawings) shall comply with the requirements of this document in addition to 
Section 32 50 00 – Roads, Bridges and Culverts and the site-specific requirements noted 
on the Project Drawings. 

3.9 CONCRETED EROSION PROTECTION 

 For concreted erosion protection placement, infill with 2,500 psi mass concrete or as 
specified on the Drawings. Erosion protection material shall be clean, free of mud and 
dust. Wet the clean stones and place the 2,500 psi concrete concurrent with placement 
of the large stones and vibrate the concrete into place to completely infill the voids by 
vibration wherever practicable or by rodding. Cure the concreted erosion protection 
material as per Section 03 30 00 – Cast-in-Place Concrete.  

3.10 SOIL MOISTURE CONTROL 

 Moisture Adjustment: Moisture content shall be adjusted as necessary to facilitate 
compaction. Moisture control shall be achieved by either windrowing, scarifying or 
adding water to achieve workable moisture content. 

 If additional moisture content is required, water may be added to the material at the 
source or after the material has been brought into its final position, whichever is more 
practical. The Contractor shall obtain uniform moisture distribution in the lift by disking, 
blading, or other approved methods. The amount of water applied shall be controlled so 
that the moisture content remains within 2% of optimum and free water will not appear 
on the surface during or subsequent to compaction operations. 
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 Material deposited on fill that is too wet shall be removed or spread and permitted to dry, 
assisted by disking or blading, if necessary, until the moisture content is reduced to the 
specified limits. 

 When the top surface of a layer becomes too dry or too smooth to permit suitable bonding 
with the subsequent layer, the Contractor shall loosen the material by scarifying or 
disking. The Contractor shall then moisten the loosened material to acceptable moisture 
content and re-compact the material to the specified density. 

3.11 VEGETATIVE COVER 

 Vegetative cover type material shall be placed as per Section 31 25 00 – Erosion and 
Sedimentation Controls. 

3.12 DEWATERING AND WATER MANAGEMENT (OUTSIDE OF RIVER) 

 Care of Water and river diversions specific to in-River work, shall be completed in 
accordance with Section 31 80 00 - Care of Water.  

 Where Excavation and Fill Placement could result in erosion, measures shall be taken 
to mitigate such as per Section 31 25 00 – Erosion and Sedimentation Controls. 

 All excavations completed outside of the Klamath River will require the control of water 
via water management and/or dewatering systems to maintain dry conditions. 

 All fills placed outside of the Klamath River will require the control of water via water 
management and/or dewatering systems to maintain optimum moisture in the fill 
materials. 

 Water Management: 

1. Diversion ditches/swales, check dams, berms, pumps, sumps, channels, drains, 
wells, and other temporary measures and equipment shall be provided to control 
and direct runoff and groundwater away from foundations and excavations in 
order to prevent ponding and infiltration. 

2. Excavation and Fill Placement shall be conducted in a manner that maintains 
proper drainage at all times in and around the work area. 

3. Protect excavations and fills from damage by water. Accumulations of water in 
and around foundations and excavations shall be promptly removed. 

4. Sides and slopes of foundations of fills and excavations shall be protected from 
erosion and sloughing caused by water. 
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5. Surface water management and groundwater control measures shall be 
compatible with the Drawings. 

6. Best Management Practices and other means to control water shall be provided 
and maintained as shown on the Drawings and other project documents. 

7. Water management should result in stable foundations of fills. 

 Dewatering: 

1. Dewatering activities to occur when water builds up in construction areas such as 
excavations, fills and foundations.  

2. Protect existing adjacent buildings, structures, and improvements from damage 
caused by dewatering operations. 

3. Divert/collect water and seepage within construction areas into sumps and pump 
water away from the work site. 

4. Locate system components to allow continuous dewatering operations without 
interfering with other activities. 

5. Dewatering equipment and systems shall be installed and operated in accordance 
with manufacturer’s instructions. 

6. Conduct regular inspections of dewatering system. Make required repairs and 
perform scheduled maintenance. 

7. When dewatering system cannot control water, notify Owner and Engineer and 
stop the work activity. 
a. Supplement or modify dewatering system and provide other remedial 

measures to control water within excavation. 
b. Demonstrate that the dewatering system operation complies with 

performance requirements before resuming work activities. 
8. All water to be released as per the contract documents. All applicable Federal, 

State, and local permits to be followed.  
9. Remove dewatering equipment and systems after dewatering operations are no 

longer required. 

3.13 QUALITY 

 The Contractor shall provide the Owner and Engineer access to the site at all times. 

 The Contractor is required to place fill materials that comply with the requirements of 
Section 31 05 00 – Materials for Earthworks. 
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 If in the judgement of the Engineer, the volume of material represented by a failed record 
test is significant or results in work that deviates from design intent, repair or replace the 
non-complying material. Repair may take the form of moisture conditioning, re-mixing, 
blending, or re-compacting the material. In the event that repairing the material is not 
possible or not desired, remove the non-complying material from the work and replace 
with material that meets the specifications. Any such re-work shall be performed at the 
Contractor’s expense. 

 The Contractor is responsible for performing work in accordance with the Drawings and 
performing quality control. 

 The Contractor is responsible for field quality testing (record tests) for all engineered fill 
materials incorporated in the permanent work at the frequencies detailed in the following 
table. Minimum testing requirements: frequency is “1 per” the number of cubic yards of 
material as required for the work. 

 Additional excavation, fill placement, and material testing requirements for road and 
bridge sites are outlined in Section 32 50 00 – Roads, Bridges and Culverts, Part 2, 2.2. 
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Table 1 – Record Testing Schedule 

Material and Location 

Moisture 
Content 
(ASTM 
D2216) 

Particle Size 
Distribution 

(ASTM 
D6913) 

Laboratory 
Compaction 

(ASTM D1557 
or D4253 & 
D4254 as 

applicable) 

Specific 
Gravity 
(ASTM 
D854) 

In Situ Density (ASTM D1556, 
D6938, D5030 as applicable) 

Moisture Content (ASTM 
D2216 or D6938 as 

applicable) 

1 per 1 per 1 per 1 per 1 per 

E2 – Pipe Zone 1,300 1,300 1,300 3,250 350 

E3 – Structural Fill 1,300 1,300 1,300 3,250 350 

E4 – Select Fill 1,300 1,300 1,300 - 650 
E5 – Road Embankment 

Fill 
1,300 1,300 1,300 - 650 

E6 / E8 – Bedding - 650 - - - 
E7a/E7b/E7c – Erosion 

Protection 
- Visual - - - 

E9/E9a/E9b – General Fill - 20,000 - - - 

E11 – Aggregate Base 500 500 2,000 - 500 
E12 – Engineered 

Streambed Material 
- Visual - - - 

E13 – Drain Rock - Work Area - - - 

CR1 – Concrete Rubble - Visual - - - 

CR2 – Concrete Rubble - Visual - - - 

NOTES: 

1. DENSITY AND MOISTURE CONTENT BY NUCLEAR METHODS WILL BE RANDOMLY CONDUCTED ON EACH LIFT 
DURING PLACEMENT. 

2. RECORD TESTING TO BE UNDERTAKEN ONCE MATERIALS ARE PLACED TO CONFIRM COMPLIANCE OF IN SITU 
MATERIALS. CONTROL TESTING TO BE PERFORMED PRIOR TO USE OF MATERIALS IN THE WORK AREA AND 
INCLUDES A GREATER TESTING FREQUENCY (SECTION 31 05 00 MATERIALS FOR EATHWORK). 

3. DUE TO THE SMALL VOLUME OF DRAIN ROCK (E13) SPECIFIED, ONLY 1 RECORD GRADATION TEST PER WORK AREA 
IS REQUIRED. 

END OF SECTION 31 23 00 
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SECTION 31 25 00 EROSION AND SEDIMENTATION CONTROLS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes temporary and permanent erosion and sediment controls including 
but not limited to the following: 

1. Permanent erosion and sedimentation controls installed by the Contractor as 
specified in this Specification and as set out in the Drawings. 

2. Temporary erosion and sediment controls installed by the Contractor where 
required. 

3. The conversion of temporary measures to permanent measures.  

1.2 RELATED SECTIONS 

A. Section 02 41 00 – Demolition and Facility Removal. 

B. Section 31 05 00 – Materials for Earthwork. 

C. Section 31 10 00 – Clearing, Grubbing and Stripping. 

D. Section 31 23 00 – Excavation and Fill Placement. 

E. Section 31 60 00 – Foundation Preparation. 

F. Section 31 80 00 – Care of Water. 

1.3 REFERENCE STANDARDS 

A. AASHTO 

1. AASHTO M294: Standard Specification for Corrugated Polyethylene Drainage 
Pipe 12” - 60” (304.8mm – 1524.0mm). 

B. ASTM or ASTM International (ASTM): 

1. ASTM C602 - Standard Specification for Agricultural Liming Materials. 
2. ASTM D3350: Standard Specification for Polyethylene Plastic Pipe and Fittings 

Materials. 
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3. ASTM F477: Standard Specification for Elastomeric Seals (Gaskets) for Joint 
Plastic Pipe. 

4. ASTM F2306: Standard Specification for 12″ – 60″ (304.8mm – 1524.0mm) 

Annular Corrugated Profile-Wall Polyethylene Pipe and Fittings for Gravity-Flow 
Storm Sewer and Subsurface Drainage Applications. 

C. State of California Water Resources Control Board: 

1. California Stormwater Quality Association BMP Handbook – Construction. 
2. Construction General Permit (CGP). 

D. State of Oregon Department of Environmental Quality: 

1. Construction Stormwater Best Management Practices Manual, 1200-C NPDES 
General Permit. 

2. Section 8. Site Restoration, Erosion and Sediment Control, Clean Water Act 
Section 401 Certification. 

E. State of California Department of Transportation (Caltrans) Standard Specifications, 
Section 21 – Erosion Control. 

F. State of Oregon Department of Transportation (ODOT): 

1. Oregon Department of Transportation (ODOT): Oregon Standard Specifications 
for Construction, 2018. 

1.4 DEFINITIONS 

A. Permanent Erosion and Sediment Control – measures required to address long term, 
post-deconstruction erosion and sedimentation control, that are related to stormwater 
pollution prevention.  

B. Temporary Erosion and Sediment Control – measures installed by the Contractor to 
control the erosion and stormwater pollution during the mobilization and deconstruction 
Work. 

C. BMPs – Best Management Practices, as specified in the referenced standards of the 
CASQA and Oregon DEQ. Non-stormwater management, material management 
including concrete, and dredging BMPs referenced in the standards are excluded from 
this specification and are addressed in the management plans. 

D. SWPPP – Stormwater Pollution Prevention Plan, in California. 

E. QSP – Qualified SWPPP Practitioner in California. 
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F. QSD –Qualified SWPPP Developer in California.  

G. CPESC – Certified Professional in Erosion and Sediment Control in California and 
Oregon. 

H. Pre-Drawdown Year – The calendar year when the Contractor mobilizes for the 
deconstruction and modifies, adjusts or adapts the existing dams and appurtenant 
structures to facilitate safe drawdown of the reservoirs, as shown on the Drawings. 

I. Drawdown Year – The calendar year, following the pre-drawdown year, when the four 
reservoirs will be drawdown; the dams and associated facilities will be demolished, 
deconstructed, buried, and/or removed; and the fish volitional channels will be restored. 

J. Final Stabilization – Surface treatment or cover to provide erosion control as a 
permanent measure. In general terms, the measure may be vegetative or non-vegetative 
or a combination thereof. The QSP/CPESC will provide for determination of the final 
stabilization, based on visual inspection.  

K. Non-vegetative Final Stabilization – Placement of a final cover material, not suitable 
for vegetation, at final grade as shown on the Drawings. Fines are soil materials passing 
a US standard sieve #200 and are limited to 10% of the surface layer, by weight. Per the 
Drawings and Section 31 05 00 – Materials for Earthwork, acceptable materials are 
Select Fill (E4) and General Fill (E9b). The QSP/CPESC will provide for determination 
of the final stabilization, based on visual inspections or other means.  

L. Vegetative Final Stabilization – Hydroseeding the final cover material, suitable for 
vegetation, at final grade as shown on the Drawings. Fines are soil materials passing a 
US standard sieve #200 and must be greater than 10% of the surface layer, by weight. 
Per the Drawings and Section 31 05 00 – Materials for Earthwork, acceptable surface 
materials for hydroseeding would General Fill (E9). The QSP/CPESC will provide for 
determination of the final stabilization, based on visual inspections or other means.  

M. Rain Event – A 50% chance or greater forecasted or actual heavy rain event that occurs 
during the deconstruction activities and may require mobilization and implementation of 
additional temporary erosion and control measures. 

N. Rain Event Action Plan – Pre-Rain Plan for addressing a rain event with a 50% chance 
or greater. The requirement for these, if any, will be specified in the CA SWPPPs or OR 
Erosion and Sediment Control Plan. 

O. Temporary construction roads – Newly constructed roads used for the duration of 
construction.  

P. Rehabilitated construction roads – Currently existing roads that need to be widened 
to accommodate wider trucks with heavier loads.  
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Q. Permanent construction roads – Newly constructed roads that will be fit for service by 
the public by the end of construction. 

R. Hold Point – A period within the deconstruction activities where further progress awaits 
the approval or acceptance of the condition or work by the QSP, CPESC.  

S. Historic Construction – Initial construction of the dams and appurtenant works. 

T. Historic Staging Areas – Staging areas used in the initial construction. These are 
generally flat and may have some overgrowth. 

U. Historic Construction Roads – Construction roads used in the initial construction. 
These areas have some overgrowth. 

1.5 SUBMITTALS 

A. Items listed in this section are to be submitted to the Engineer for information prior to the 
start of any Works, unless noted otherwise. 

B. Erosion and Sediment Control Plan (ESCP) for Oregon and Stormwater Pollution 
Prevention Plan (SWPPP) for California including Best Management Practices (BMPs) 
indicating the specific erosion and sediment control measures, turbidity and silt control 
measures, air quality and dust control plans, QSP/CPESC hold points and plans for 
monitoring.  

C. Seed Product Data: Data for seed mix, fertilizer, mulch, and other additives, including 
tackifiers (soil binder). Weed-free certifications and Phytophthora-free certifications, 
where available. Laboratory Test Results: indicating purity and germination rates for all 
seed species. It is recognized that members the Yurok Tribe have been collecting seed 
specimens for a number of years and that RES has recommended the Upland Diversity 
Mix (see Figure 1), which is subject to the CA SWPPPs and the OR Erosion and 
Sediment Control Plan.  
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Figure 1 – Upland Diversity Mix 

D. Pre-deconstruction vegetative condition: to establish a baseline for closure of the 
construction permits, requiring restoration of 70% of the pre-deconstruction vegetative 
condition or evaluation and documentation of improved conditions using established 
analytical methods (e.g. RUSLE). 

E. Rain Event Action Plan: Planning for rain events or justification for its exclusion in the 
CA SWPPPs or the OR Erosion and Sediment Control Plan. 

F. Manufacturer’s information on all fabricated materials to be used for the permanent and 
temporary erosion and sedimentation controls. 
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1.6 QUALITY ASSURANCE 

A. Work shall be in conformance with the Drawings, submittals, and other project 
documents. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Materials will include fabricated products and natural materials.  

B. To the extent possible, natural erosion control materials such as gravel and rock will 
originate from local excavations or onsite borrow areas as described in Section 31 05 00 
- Materials for Earthwork. 

C. Select materials, as shown on the Drawings, may also fulfill an erosion and sediment 
control function. All materials shall be implemented as detailed in the Erosion and 
Sediment Control Plan for Oregon, SWPPP for California, as shown on the Drawings, 
and as per manufacturer requirements. 

D. Check dams shall generally be comprised of gravel bags that allow ready conformity to 
the local site topography. For gravel bags to be used for final stabilization, bag material 
will be made of a biodegradable material like burlap, or similar. 

E. Pipes, and manholes and headwalls for managing storm water collection and 
conveyance to the outfalls will comply with the Drawings and manufacturer’s instructions. 

1. The pipe material is high density polyethylene (HDPE). Selected pipe is the Type 
S HDPE pipe with corrugated exterior and smooth interior. Joints will be gasketed 
bell and spigot. Nonrated and non-pressure tested watertight joints are suitable 
for gravity flow drainage applications. The pipe shall conform to the AASHTO and 
ASTM standards listed in the Reference Standards. 

2. The pipe manufacturer shall provide material technical performance information 
and detailed instructions for installation. The installation instructions shall include 
minimum cover requirements corresponding to the expected traffic loadings of the 
Contractor’s earthmoving equipment during the deconstruction period.  

F. Grass Seed, Fertilizer and Mulch for Hydroseeding: 

1. All seed for designated seeded areas will be genetically appropriate and sourced 
from the Upper Klamath and Lost River Watersheds as per the Contract 
Documents and the Restoration Specifications. See Figure 1.  

2. The seed mix shall conform to the final seed mix selected in the Erosion and 
Sediment Control Plan in Oregon and the SWPPP in California.  
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3. Fertilizer may be added to the hydroseeding slurry to add the nutrients necessary 
to provide an acceptable soil for growth. Refer to the applicable guidelines 
provided in the ODOT Standard Specifications. 

4. A straw or wood chip mulch may be added to the hydroseeding slurry to provide 
stability to the seed bed. Straw waddles/Fiber rolls, where necessary, to be 
installed in conjunction with hydroseeding to reduce sheet flow erosion and 
sediment transport so the seed can germinate and achieve revegetated 
stabilization. In some instances, erosion control mats may be necessary to foster 
vegetative growth.  

G. Fiber Roll or Straw Wattles: 

1. Straw wattles or fiber rolls shall consist of rolls or bales of tight fibrous material. 
The wrapping material shall also be primarily biodegradable. 

2. See Table 1 for required fiber roll/straw waddle spacing criteria. 

Table 1 – Fiber Roll/Straw Waddle Spacing Criteria  

State BMP Name Slope Spacing 

California Fiber Roll (SE-5) 

< 4H:1V 20’ 

4H:1V < Slope < 2H:1V 15’ 

Slope > 2H:1V 10’ 

Oregon Straw Waddle (2.16) - 10’ to 25’ 

H. Tackifier or Soil Binder: 

1. A tackifier or soil binder shall be used in locations where appreciable fines are 
high (>10%), as judged by the QSP/CPESC based on visual inspection.  

2. A tackifier or soil binder shall be selected so as to minimize adverse impacts on 
native fisheries, if required.  

I. Construction Entrances/Exits: 

1. Construction entrances may comprise natural or man-made materials or a 
combination thereof. 

2. Natural construction materials would include an aggregate-type material similar 
to E4 or E9b material described in Section 31 05 00 - Materials for Earthworks. 

3. Fabricated material would include the many commercially available entrance/exit 
pads. Such pads are durable, U/V stable, and easily transferred to/from work 
fronts. Refer to FODS® LLC trackout control system, or similar. 
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PART 3 - EXECUTION 

3.1 GENERAL 

A. Historic staging areas and historic construction roads will be utilized to the extent 
practical.  

B. Existing vegetation will be preserved to the extent practical.  

C. For the staging areas, an initial setting out of the area will be undertaken prior to full 
mobilization of equipment, office trailers, and construction plant and services. The setting 
out will include site planning, establishment of limits, and staking the area. Drainage 
paths will be confirmed, stormwater diversion berms shall be constructed, and gravel 
bag check dams shall be established, as shown on the Drawings. The gravel bag check 
dams are intended to retain sediment upstream from the check dam. Prior to full 
mobilization, these perimeter BMPs shall be in place. 

D. During deconstruction works, certain areas, such as powerhouse tailraces, will require 
dewatering by pumping. In accordance with the CA SWPPP and the OR Erosion and 
Sediment Control Plan, sediment controls will be used to extract excessive sediment 
from the pumping discharges.  

E. Many project areas comprise steep, rocky terrain. Existing and cut stable rock slopes 
may not require any additional erosion and sediment control measures, as rock is an 
acceptable erosion and sediment control BMP. 

F. After safe construction access is established to the disposal areas, the following BMPs 
will be established:  

1. For disposal areas that border along the river valley wall, a buttress toe will be 
established at the base of the disposal area, above the 100-year flood level, as 
shown on the Drawings. The toe will be established with E4 or E9b material, which 
is available from: (a) a local quarry or (b) required excavation from deconstruction 
of the dams or road improvements. 

2. Graded drainage paths along with gravel bag check dams, as shown on the 
Drawings. 

G. Within the accelerated deconstruction period, the Contractor shall maintain placement 
of disposal material within the disposal site boundaries in order to maintain an active 
work site. Accelerated placement of disposal material will ultimately lead to faster final 
stabilization, subject to the review of a QSP/CPESC.  

H. When any disposal area, or portion thereof, is deemed ready for final stabilization by the 
Contractor, a hold period will be scheduled to facilitate QSP/CSESC review and 
approval.  

PRIVILEGED AND CONFIDENTIAL



Kiewit Infrastructure West Co. 
Klamath River Renewal Project 
Technical Specifications 

 

31 25 00 EROSION AND SEDIMENTATION CONTROLS 

  
12 of 15 VA103-640/1-T25 Rev G 

November 13, 2020 
 

I. The Contractor shall verify that finished grades of each disposal site are in accordance 
with the Drawings, including final stabilization, which may include the application of 
hydroseeding or other measures.  

J. Installation of erosion protection and bedding materials as engineered materials are 
described in Section 31 05 00 - Materials for Earthwork and Section 31 23 00 – 
Excavation and Fill Placement. 

3.2 CONSRUCTION ROADS 

A. Table 2 summarizes the various construction road types across the project areas. 

Table 2 – List of KRRP Construction Roads 

Project 
Site 

Temporary Construction 
Road 

Rehabilitated 
Construction Road 

Permanent 
Construction Road 

J.C. Boyle 

Left Bank Access Road 
Scour Hole Access Road 

(Optional) 
Powerhouse Access 
Road Realignment 

Left Disposal Haul Road 
Penstock Access Road 

(Optional) 
- 

Right Disposal Haul Road - - 

Copco 
No.1 

Workpad Road (Stage 1) 
Powerhouse Access Road 

Widening 
Powerhouse Access 
Road Realignment 

Workpad Road (Stage 2) - - 

Copco 
No.2 

- 
Diversion Dam Access 

Road 
Spillway Apron Access 

Road 

- 
Left Bank Access Road 

(Optional) 
- 

Iron Gate 

Downstream Diversion 
Tunnel Access Road 

- - 

Powerhouse Haul Road - - 

Spillway Haul Road - - 

Disposal Site #1 and #2 Haul 
Roads 

- - 

B. For all construction roads, measures shall be installed to reduce sediment laden runoff 
to surrounding construction areas and the Klamath River. Diversion berms or, in some 
cases safety berms, are to be constructed on the downstream side of road to trap 
sediment during rain events. All drainage paths, whether existing or constructed, shall 
be clear of debris throughout the deconstruction. Gravel bag check dams are to be 
installed along drainage paths near and downstream of borrow areas to trap sediment 
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during rainfall events. All culverts, existing or constructed, shall have their inlets 
protected by gravel bags or similar.  

3.3 CONSTRUCTION SCHEDULING  

A. Under the accelerated deconstruction schedule, it may be necessary to select final 
erosion control measures in the field, with oversight of the QSP/CPESC. The 
QSP/CPESC generally maintains a toolbox of possible solutions that may be 
implemented under special circumstances. Such toolbox is described in the reference 
standards. 

B. Construction of erosion and sedimentation control measures are to be completed in 
accordance with the Erosion and Sediment Control Plan in Oregon, SWPPP in 
California, the Drawings, and these Specifications. 

C.  Accelerated Scheduling: 

1. Scheduling of the construction of temporary and permanent erosion and 
sedimentation control measures is to be completed by the Contractor. 

2. Required erosion and sediment control measures, where applicable, are to be 
constructed prior to clearing, construction and/or demolition activities. 

3. Accelerated scheduling shall be addressed in the CA SWPPPs and the OR 
Erosion and Sediment Control Plan.  

D.  Rain Event Action Plan (REAP) 

1. In general, deconstruction will be accelerated so that permanent stabilization 
occurs relatively quickly and during the dry summer months, such that some 
temporary BMP’s may be unnecessary. This is unique to the nature and mission 
of this project. 

2. The requirement for REAP BMPs, if any, will be specified in the CA SWPPPs and 
OR Erosion and Sediment Control Plan. 

3. If high fines materials are placed in a disposal area prior to a rain event (before 
permanent stabilization can be reached), they shall be stabilized with temporary 
BMPs including geotextile and mats or tackifier. 
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4. If permanent stabilization of the disposal areas can not be reached prior to a 
forecasted qualifying rain event, temporary BMP’s will be deployed such that 
stormwater pollution will be prevented at a maximum extent practicable. Such 
temporary BMP’s that will be considered include, but not limited to: Geotextile and 
mats and/or tackifier for slope protection, slope drains to divert concentrated 
flows, gravel bag check dams and other BMP’s designated by the QSP or CPESC 
at the time the REAP inspection is conducted, if any. 

3.4 CONVERSION OF TEMPORARY MEASURES TO PERMANENT MEASURES 

A. Temporary measures may be converted to permanent measures, where accepted by the 
QSP/CPESC. As and where practical, temporary diversion berms, drainage 
paths/ditches, biodegradable gravel bag check dams, and sediment traps shall be 
converted to permanent measures, and will form part of the documentation for closure 
of the construction permits. Such conversion shall require the following: 

1. Inspection by the Engineer and QSP/CPESC. 
2. Removal and replacement of damaged measures. 
3. Cleaning of sediment traps where the accumulated sediment is more than one-

third the depth up to the overflow elevation. Sediment collected will be disposed 
of in designated areas. 

4. Other measures in accordance with specific field conditions. 

3.5 TEMPORARY MEASURES  

A. Maintain all temporary erosion and sediment control structures during the Work or until 
the permanent erosion and sediment control structures are installed. 

B. Temporary measures are to remain in place until completion of construction activities 
and appropriate permanent measures are in place. The Contractor is responsible for the 
removal of all temporary measures, unless converted to permanent measures as 
outlined above. 

C. Construction access roads, where practical, will utilize the remnants of construction 
roads that were developed during the original construction. 

3.6 PERMANENT MEASURES 

A. Fill locations must be stabilized by either of two methods: vegetative or non-vegetative 
as described in the California Stormwater BMP Handbook and the Oregon Construction 
Stormwater Best Management Practices Manual. 
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1. Vegetative grade stabilization involves hydroseeding, as shown on the Drawings. 
Seeding of designated areas shall be carried out upon completion of construction 
or disposal work and after any required reclamation work has been completed. 

2. Non-vegetative stabilization involves providing rock slope protection or a gravel 
mulch protection, as shown on the Drawings. 

3.7 SITE DEWATERING AND WATER CONTROL 

A. Refer to Section 31 23 00 – Excavation and Fill Placement. 

B. The Contractor shall be responsible for dewatering excavations and the Worksite by the 
control of groundwater and/or river or stream diversion where required to complete the 
Work. 

C. Where possible install collection swales downstream of the Worksite to collect sediment 
laden runoff.  

D. Where possible install diversion swales upstream of the Worksite to divert runoff before 
contact. 

E. Where appropriate, control the discharge of collected/diverted water and provide energy 
dissipation. 

F. Care of water must meet permit requirements, Section 31 80 00 – Care of Water 
requirements and comply with the Contract Documents. 

3.8 INSPECTION AND MAINTENANCE 

A. The Contractor shall regularly inspect and maintain the construction site for the control 
measures identified in the Erosion and Sediment Control Plan for Oregon or the SWPPP 
for California. As a minimum, the Contractor shall inspect temporary infrastructure on a 
daily basis during periods of prolonged rainfall. The Contractor shall identify corrective 
actions and time frames to address any damaged measures or reinitiate any measures 
that have been discontinued. The CA SWPPPs and OR Erosion and Sediment Control 
Plan is to provide further details on BMP inspection requirements.  

B. If the Engineer or QSP/CPESC identifies a deficiency in the deployment or functioning 
of an identified control measure, the deficiency shall be corrected in a timely manner. If 
the permitting agency identifies a deficiency in the deployment or functioning of an 
identified control measure, the Contractor will be notified, and the deficiencies shall be 
corrected by the Contractor in a timely manner. 

END OF SECTION 31 25 00 
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Northing Easting Elevation (ft)

(ft) (ft) (ft)

B-01 Camp Creek 2,602,866 6,443,027 2,346 Auger, HQ3 25.5 15.2 N/A N/A 90 Bridge Foundation

B-02 Camp Creek 2,602,747 6,443,180 2,341 Auger 31.4 31.3 13.5 N/A 90 Bridge Foundation

B-03 Camp Creek 2,602,664 6,443,265 2,341 Auger, Tricone, HQ3 27.3 14.0 N/A N/A 90 Bridge Foundation

B-04 Jenny Creek 2,603,560 6,452,773 2,343 Auger, HQ3 31.5 22.5 N/A N/A 90 Bridge Foundation

B-05 Jenny Creek 2,603,527 6,452,997 2,342 Auger, HQ3 50.0 N/A N/A N/A 90 Bridge Foundation

B-06 Jenny Creek 2,603,580 6,453,115 2,339 Auger, Tricone, HQ3 56.9 47.5 13.7 N/A 90 Bridge Foundation

B-07 Jenny Creek 2,603,568 6,453,234 2,338 Auger, HQ3 31.8 17.2 N/A N/A 90 Bridge Foundation

B-08 Lakeview Bridge 2,587,323 6,441,439 2,194 Auger, Tricone, HQ3 52.8 27.0 N/A N/A 90 Bridge Foundation

B-10 Lakeview Bridge 2,587,076 6,441,583 2,194 Tricone, HQ3 52.2 27.5 N/A N/A 90 Bridge Foundation

B-13 Fall Creek 2,606,346 6,463,221 2,494 Auger, HQ3 21.1 2.0 N/A N/A 90 Bridge Foundation

B-14 Fall Creek 2,606,321 6,463,161 2,494 Auger, HQ3 28.6 13.0 N/A N/A 90 Bridge Foundation

B-15 Daggett Bridge 2,602,349 6,462,482 2,344 Auger, HQ3 51.5 28.3 11.7 N/A 90 Bridge Foundation

B-16 Daggett Bridge 2,602,237 6,462,573 2,319 Tricone, HQ3 24.5 0.0 -12.0 N/A 90 Bridge Foundation

B-17 Daggett Bridge 2,602,195 6,462,721 2,341 Auger, HQ3 41.5 12.5 N/A N/A 90 Bridge Foundation

B-18 Scotch Creek 2,603,250 6,441,988 2,347 Auger 28.3 28.0 15.0 N/A 90 Bridge Foundation

B-19 Scotch Creek 2,603,261 6,442,042 2,346 Auger, Tricone, HQ3 37.5 28.0 15.0 N/A 90 Bridge Foundation

B-20 Camp Creek 2,602,768 6,443,160 2,340 Auger, Tricone, HQ3 47.0 31.0 14.5 N/A 90 Bridge Foundation

B-201 Irongate - Fall Creek 2,601,064 6,460,697 2,334 Tricone, HQ3 50.5 28.4 N/A N/A 90 Water Line

B-202 Irongate - Daggett Road 2,601,406 6,460,935 2,332 Tricone, HQ3 100.5 45.2 4.8 205 60 Water Line

B-203 Irongate - Fall Creek 2,601,762 6,461,124 2,305 Tricone, HQ3 120.0 4.0 -25.0 N/A 90 Water Line

B-205 Irongate - Copco Road 2,602,659 6,461,881 2,359 Tricone, HQ3 62.0 19.5 21.7 295 60 Water Line

B-206 Irongate - Daggett Road 2,602,022 6,461,272 2,337 Tricone, HQ3 100.0 22.5 7.4 N/A 90 Water Line

B-207 Irongate - Copco Road 2,602,272 6,461,618 2,359 Tricone, HQ3 81.1 13.0 23.1 N/A 90 Water Line

B-208 Irongate - Daggett Road 2,601,173 6,460,942 2,338 Auger, HQ3 80.0 52.8 14.1 N/A 90 Water Line

BC-01 Copco - Over Water 2,608,898 6,476,516 2,597 Tricone 30.4 10.0 -12.3 N/A 90 Rim Stability

BC-02 Copco - Over Water 2,608,331 6,476,958 2,600 Tricone 64.6 7.5 -9.4 N/A 90 Rim Stability

BC-03 Copco - Over Water 2,606,643 6,474,657 2,584 Tricone 96.5 10.5 -24.3 N/A 90 Rim Stability

BC-04 Copco - Over Water 2,604,812 6,472,949 2,597 Tricone 73.5 21.0 -11.8 N/A 90 Rim Stability

BC-05 Copco - Over Water 2,604,139 6,474,515 2,601 Tricone 20.5 9.5 -8.2/-6.6 N/A 90 Rim Stability

BC-06 Copco - Over Water 2,605,112 6,476,050 2,578 Tricone 15.4 7.5 -29.2 N/A 90 Rim Stability

BC-07 Copco - Over Water 2,605,439 6,477,039 2,581 Tricone 15.9 15.5 -26.2 N/A 90 Rim Stability

BC-08 Copco - Over Water 2,605,190 6,480,346 2,586 Tricone 11.5 N/A -22.2 N/A 90 Rim Stability

BC-08a Copco - Over Water 2,605,249 6,480,346 2,583 Tricone 85.2 11.0 -25.3 N/A 90 Rim Stability

BC-09 Copco - Over Water 2,602,526 6,483,561 2,602 Tricone, HQ3 70.5 5.0 -5.8 N/A 90 Rim Stability

BC-10 Copco - Over Water 2,604,959 6,472,871 2,579 Tricone 43.0 14.0 -29.3 N/A 90 Rim Stability

BC-11 Copco Road 2,606,419 6,479,490 2,617 Auger 10.5 5.0 N/A N/A 90 Rim Stability

BC-12 Copco Road 2,605,101 6,481,855 2,642 Auger 16.5 13.5 N/A N/A 90 Rim Stability

BC-13 Copco Rim 2,604,508 6,475,654 2,673 Auger 42.0 10.0 N/A N/A 90 Rim Stability

BC-14 Copco Rim 2,603,695 6,474,756 2,663 Auger 15.4 1.5 N/A N/A 90 Rim Stability

BC-15 Copco Rim 2,604,350 6,473,035 2,657 Auger 1.0 1.0 N/A N/A 90 Rim Stability

BC-16 Copco Rim 2,604,576 6,472,913 2,592 Tricone 64.8 5.5 -14.0 N/A 90 Rim Stability

BC-17 Copco Rim 2,603,825 6,474,508 2,593 Tricone 37.4 4.5 -12.5 N/A 90 Rim Stability

BC-18 Copco Rim 2,604,477 6,475,056 2,598 Tricone 34.5 4.0 -8.0 N/A 90 Rim Stability

BC-19 Copco Rim 2,604,654 6,475,303 2,599 Tricone 37.5 10.0 -7.0 N/A 90 Rim Stability

BC-20 Copco Rim 2,606,433 6,479,381 2,597 Tricone 19.0 0.0 -9.0 N/A 90 Rim Stability

BI-01 Irongate - Over Water 2,600,814 6,450,535 2,318 Tricone 22.2 11.5 -11.8 N/A 90 Rim Stability

BI-02 Irongate - Fall Creek 2,602,024 6,461,383 2,334 Tricone, HQ3 67.0 17.5 4.8 N/A 90 Water Line

BI-03 Irongate - Over Water 2,601,812 6,461,399 2,306 Tricone, HQ3 35.1 3.8 -25.3 N/A 90 Water Line

\\KPL\VA-Prj$\1\03\00640\01\A\Report\2 - Geotechnical Data Report\Rev B\Appendices\[Appendix Tables_rB..xlsx]A1.1 Drillholes
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TABLE A1.1

KIEWIT INFRASTRUCTURE WEST CO.
KLAMATH RIVER RENEWAL PROJECT

GEOTECHNICAL DATA SUMMARY

1. BOREHOLE COORDINATES IN STATE PLANE ZONE 1. GROUND SURFACE ELEVATION DATUM IS NAVD 88.

State Plane Zone 1 Coordinates

ObjectiveDipAzimuth
Bedrock Depth 

(ft)
Final Depth (ft)TypeLocation

Goundwater 
Depth (ftbgs)

4. NEGATIVE GROUNDWATER DEPTHS INDICATE LOCATIONS WHERE DRILLING OCCURRED IN A WATERBODY. 

3. DRILLING SUPERVISION AND GEOTECHNICAL LOGGING/SAMPLING PERFORMED BY AECOM.

2. BOREHOLE COORDINATES RECORDED WITH HANDHELD GPS HAVING AN APPROXIMATE ACCURACY OF +/- 15 m.

Drillhole ID

DRILLING SUMMARY TABLE

Print Apr/14/20 17:03:32
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Depth From Depth To

(ft) (ft)
Interval 1 

(6")
Interval 2 

(6")
Interval 3 

(6")
B-01 ModCal Alluvium 5.00 6.50 6 7 8 15

B-01 SPT Alluvium 6.50 8.00 6 7 8 15
B-01 SPT Alluvium 9.00 10.50 19 17 10 27
B-02 SPT Alluvium 27.00 28.50 14 14 44 58
B-02 SPT Alluvium 31.00 31.00 50/0" - - R
B-03 ModCal Vol. Seds 15.00 16.50 14 19 23 42
B-03 ModCal Vol. Seds 20.00 21.50 27 31 46 77
B-04 ModCal Fill 5.00 6.50 15 13 11 24
B-04 ModCal Alluvium 9.50 11.00 21 13 50 63
B-05 ModCal Fill 5.00 6.50 5 4 9 13
B-05 SPT Alluvium 7.50 9.00 32 12 7 19
B-05 SPT Alluvium 11.00 12.50 4 8 4 12
B-05 SPT Alluvium 36.00 37.50 12 11 11 22
B-06 ModCal Fill 5.00 6.50 3 6 4 10
B-06 ModCal Alluvium 10.00 11.50 2 1 3 4
B-06 ModCal Alluvium 15.00 16.50 19 29 18 47
B-06 ModCal Alluvium 30.00 31.50 22 16 14 30
B-06 ModCal Alluvium 40.00 41.50 13 27 50/5" R
B-06 ModCal Alluvium 45.00 46.50 7 10 36 46
B-06 ModCal Vol. Seds 50.00 51.50 31 40 36 76
B-07 ModCal Fill 4.50 6.00 28 27 20 47
B-07 SPT Alluvium 16.50 18.00 9 37 50/5" R
B-08 SPT Fill 13.00 14.50 4 7 13 20
B-08 SPT Fill 16.00 17.50 0 0 0 0
B-08 SPT Fill 20.00 21.50 7 3 3 6
B-08 SPT Alluvium 25.00 25.40 50/5" - - R
B-10 SPT Fill 3.50 5.00 10 6 4 10
B-10 SPT Fill 25.50 27.00 12 20 26 46
B-14 ModCal Alluvium 6.40 7.90 8 17 17 34
B-15 ModCal Fill 5.00 6.50 6 6 8 14
B-15 SPT Alluvium 10.00 10.08 100/1" - - R
B-15 SPT Alluvium 15.00 16.50 16 20 34 54
B-15 SPT Alluvium 20.00 21.50 17 50 50 100
B-15 SPT Alluvium 26.50 27.00 65 - - R
B-16 SPT Vol. Breccia 0.00 1.50 3 5 15 20
B-17 ModCal Fill 5.00 5.92 5 50/5" - R
B-17 ModCal Alluvium 10.00 10.83 42 50/4" - R
B-17 SPT Vol. Breccia 15.00 15.33 50/4" - - R
B-18 ModCal Alluvium 25.00 25.20 50/3" - - R
B-18 SPT Alluvium 25.20 25.50 100/4" - - R
B-18 SPT Vol. Seds 28.00 28.30 100/4" - - R
B-19 ModCal Fill 5.00 6.50 9 8 10 18
B-19 ModCal Fill 10.00 11.50 9 7 7 14
B-19 ModCal Fill 15.00 16.50 6 4 4 8
B-19 ModCal Alluvium 20.00 21.50 12 21 12 33

Material

Print Apr/14/20 17:03:32
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Depth From Depth To

(ft) (ft)
Interval 1 

(6")
Interval 2 

(6")
Interval 3 

(6")

Material
Hammer Blow Counts

N-ValueDrillhole ID Test Type

B-19 SPT Vol. Seds 30.00 30.20 50/3" - - R
B-20 ModCal Fill 5.00 6.50 3 5 6 11
B-20 ModCal Fill 10.00 11.50 4 4 6 10
B-20 ModCal Fill 15.00 16.50 7 8 7 15
B-20 ModCal Alluvium 20.00 21.50 4 5 6 11
B-20 ModCal Alluvium 25.00 26.50 22 24 18 42
B-20 SPT Basalt 40.00 40.05 50/1.5" - - R

B-201 ModCal Alluvium 5.00 6.50 7 13 17 30
B-201 SPT Alluvium 10.00 11.50 2 3 4 7
B-201 ModCal Alluvium 15.00 16.50 3 7 5 12
B-201 SPT Alluvium 20.00 21.50 7 10 16 26
B-201 SPT Alluvium 23.00 23.50 50/?" - - R
B-203 SPT Alluvium 0.00 1.00 20 54/?" - R
B-203 SPT Vol. Breccia 6.50 8.00 18 38 50/5" R
B-205 ModCal Colluvium 5.00 6.50 9 22 29 51
B-205 ModCal Colluvium 10.00 11.50 19 14 21 35
B-205 ModCal Colluvium 15.00 15.70 23 50/2" - R
B-205 ModCal Vol. Seds 19.00 19.50 92/6" - - R
B-207 ModCal Colluvium 5.00 6.50 9 7 2 9
B-207 ModCal Vol. Breccia 10.00 11.50 8 10 8 18
B-207 ModCal Vol. Breccia 15.00 15.30 50/3.5" - - R
B-208 ModCal Alluvium 10.00 11.50 16 11 16 27
B-208 ModCal Alluvium 15.00 16.50 6 6 8 14
B-208 ModCal Alluvium 20.00 20.42 50/5" - - R
B-208 ModCal Vol. Breccia 58.60 59.35 31 50/3" - R
B-208 ModCal Vol. Breccia 59.35 59.55 70/2" - - R
BC-01 ModCal Lacustrine 0.00 1.50 1 1 0 1
BC-01 ModCal Lacustrine 6.50 8.00 4 3 4 7
BC-01 ModCal Diatomite 11.50 13.00 7 6 6 12
BC-01 ModCal Diatomite 21.50 23.00 3 2 5 7
BC-01 ModCal Basalt 28.50 29.50 31 50/6" - R
BC-01 SPT Basalt 30.00 30.40 50/5" - - R
BC-02 ModCal Lacustrine 0.00 2.00 2 10 12 22
BC-02 ModCal Lacustrine 5.00 6.50 5 5 10 15
BC-02 ModCal Lacustrine 6.50 8.50 18 10 10 20
BC-02 ModCal Diatomite 9.00 10.50 11 9 9 18
BC-02 ModCal Diatomite 14.50 16.00 4 4 6 10
BC-02 ModCal Diatomite 24.50 26.00 3 2 3 5
BC-02 ModCal Diatomite 44.50 46.00 3 3 4 7
BC-02 ModCal Diatomite 54.50 56.00 2 3 5 8
BC-02 SPT Basalt 64.30 64.60 50/3" - - R
BC-03 ModCal Lacustrine 1.00 3.00 1 2 3 5
BC-03 ModCal Colluvium 4.50 6.00 4 3 2 5
BC-03 SPT Diatomite 11.50 13.00 6 3 2 5
BC-03 ModCal Diatomite 16.50 18.00 6 4 5 9
BC-03 ModCal Diatomite 24.50 26.00 3 3 4 7
BC-03 ModCal Diatomite 65.00 66.50 5 5 7 12
BC-03 ModCal Diatomite 95.00 96.50 4 5 5 10
BC-04 ModCal Lacustrine 1.50 5.00 1 0 1 1
BC-04 ModCal Lacustrine 7.00 9.00 2 3 3 6
BC-04 ModCal Diatomite 11.00 12.50 4 11 18 29
BC-04 ModCal Diatomite 27.50 29.50 2 3 5 8
BC-04 SPT Diatomite 42.50 44.50 1 1 1 2
BC-04 ModCal Diatomite 62.50 64.00 2 2 2 4
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Depth From Depth To

(ft) (ft)
Interval 1 

(6")
Interval 2 

(6")
Interval 3 

(6")

Material
Hammer Blow Counts

N-ValueDrillhole ID Test Type

BC-04 SPT Andesite 72.50 73.50 30 50/5" - R
BC-05 ModCal Lacustrine 7.00 9.00 4 10 20 30
BC-05 ModCal Diatomite 10.00 11.50 2 1 1 2
BC-05 SPT Vol. Seds 19.50 20.50 32 50/5" - R
BC-06 ModCal Colluvium 5.00 6.50 5 9 14 23
BC-06 SPT Vol. Seds 10.00 10.30 50/4" - - R
BC-06 SPT Vol. Seds 15.00 15.30 50/4" - - R
BC-07 ModCal Colluvium 1.00 3.00 0 0 0 0
BC-07 ModCal Colluvium 3.00 4.50 5 7 8 15
BC-07 ModCal Colluvium 8.00 9.50 2 5 4 9
BC-07 ModCal Colluvium 13.00 14.50 9 9 7 16
BC-07 ModCal Colluvium 15.00 15.90 20 50/4" - R
BC-08 ModCal Colluvium 3.00 4.50 4 8 11 19
BC-08 SPT Lacustrine 6.50 8.00 22 29 37 66

BC-08a ModCal Lacustrine 4.00 7.00 9 20 50/4" R
BC-08a ModCal Lacustrine 7.50 8.16 50/8" - - R
BC-08a ModCal Diatomite 18.50 20.00 3 4 5 9
BC-08a ModCal Diatomite 33.50 35.00 2 4 4 8
BC-08a ModCal Diatomite 54.00 55.50 2 2 3 5
BC-08a ModCal Diatomite 74.00 75.50 1 2 4 6
BC-08a SPT Basalt 85.00 85.20 50/3" - - R
BC-09 SPT Lacustrine 5.00 6.50 4 2 7 9
BC-09 ModCal Diatomite 8.00 9.50 9 9 7 16
BC-09 ModCal Diatomite 13.00 14.50 3 3 4 7
BC-09 ModCal Diatomite 33.00 34.50 3 3 4 7
BC-09 ModCal Diatomite 38.00 40.00 3 3 5 8
BC-10 ModCal Lacustrine 9.50 11.00 25 26 19 45
BC-10 ModCal Diatomite 14.50 16.00 10 5 5 10
BC-10 ModCal Diatomite 24.50 26.00 5 4 6 10
BC-10 SPT Andesite 41.50 43.00 6 20 37 57
BC-13 SPT Vol. Breccia 41.50 42.00 50/6" - - R
BC-14 SPT Vol. Breccia 15.00 15.42 50/5" - - R
BC-16 ModCal Vol. Seds 64.50 64.75 50/3" - - R
BC-17 ModCal Vol. Seds 36.00 37.42 23 27 50/5" R
BC-18 ModCal Vol. Seds 33.00 34.50 27 23 24 47
BC-19 ModCal Vol. Seds 36.00 37.50 12 24 29 53
BC-20 ModCal Basalt 19.00 19.04 50/0.5" - - R
BI-01 ModCal Colluvium 7.00 8.50 4 7 8 15
BI-01 ModCal Colluvium 9.50 11.00 6 8 13 21
BI-01 ModCal Basalt 12.00 12.30 50/4" - - R
BI-01 SPT Vol. Breccia 17.00 17.20 50/3" - - R
BI-01 SPT Vol. Breccia 22.00 22.20 50/3" - - R
BI-02 ModCal Alluvium 5.00 6.50 6 8 13 21
BI-02 ModCal Alluvium 10.00 11.50 5 7 12 19
BI-02 ModCal Alluvium 15.00 16.50 6 6 7 13

BI-03 ModCal Vol. Breccia 3.50 4.30 12 50/2.5" - R

\\KPL\VA-Prj$\1\03\00640\01\A\Report\2 - Geotechnical Data Report\Rev B\Appendices\[Appendix Tables_rB..xlsx]A1.2 SPTs

NOTES:

1. SPTS COMPLETED DURING DRILLING AND OVERSEEN BY AECOM PERSONNEL.

B 14APR'20 MEAISSUED WITH REPORT VA103-640/01-2 SY
DATE DESCRIPTION PREP'D RVW'DREV

A1 - 4 of 4
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